
ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/116 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 116/S.B. This block is comprises over an area of 78.9 acres. In the vicinity of 

this block, Eight other blocks namely (4-A+4-B)/116, (6)/116, (A)/116, (7-A)/116, (7-

B)/116, (7-C)/116 are exist adjacent to each other. Although area of the block is 78.9 

acres, but the block has been mostly exhausted due to extensive working. Excavation of 

stone can be done from only (6-10) pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Black, Category-A). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 119 Morr to Pull 111 S.B. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 116 SB at where 

twenty five (25) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information      

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 



Previous Bidding History Of Sand Stone Block (5) Near Chak No 116 S.B 

District Sargodha.          

   

Name of Block 
Date of 

Auction 

Bid Money 

(Rs.) 
History 

ML-SRG-Sand 

Stone (5)116 

13.05.2014 

 

 

 

 

13.09.2019 

 

 

 

16.08.2022 

 

 

 

7,70,00,000/- 

 

 

 

 

30,01,00,000/- 

 

 

 

59,50,00,000/- 

 

 

Bid was accepted. Work order was issued on 

19.05.2014. Lease period was expired under 

rule, 228 and Possession of the area was taken 

over on 19.09.2019. 

 

Bid was accepted. Work order was issued on 

30.09.2019. The lease period was expired on 

29.09.2022 and possession of the area was 

taken over on 30.09.2022. 

 

Bid was accepted. Work order was issued on 

30.09.2022. The lease period will be expired 

29.09.2025. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (4-A+4-B)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

123/S.B. This block comprises over an area of 37.89 acres out of which only 15.12 acres is 

available for excavation and remaining is already exhausted. In this block 09 khats are existing 

for stone excavation. Nine other blocks namely (1-A)/123, (1-B)/123, (2-A+2-B)/123, (3-A+3-

B)/123, (4-C+4-D)/123, (5)/123, (6)/123, (7)/123 & (8)/123 are situated in its locality, adjacent 

to each other but each block has its own potential depending mainly upon quality of stone, viable 

area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 2.5 

K.M of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone crush market of Chak No. 123 SB is easily accessible for supply of stone from 

this block. In this block, about 09 khats of sand stone are available with 03 faces wherefrom sand 

stone can be supplied to about 15 nearby crushers in the crush market of Chak No.123/S.B. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however as per observations 

recorded during site visits an average of 300-400 trolleys of stone are excavated and carried per 

day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block 

will increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Good quality black stone has been prominently exposed after removing the low quality 

brown stone during its previous tenure of grant. The available working area and prominently 

exposed black stone is taken as unique factor to give 50% weightage to its reserve price 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (4-A+4-B) 

NEAR CHAK No. 123 S.B. DISTRICT SARGODHA.   _____ 

Name of Block 
Date of 

Auction 

Bid Money 

(Rs.) 
Previous History 

 

 

 

 

ML-SRG-Sand 

Stone (4-A)123 

 

 

 

 

ML-SRG-Sand 

Stone (4-B)123 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone  

(4-A+4-B)123 

 

 

 

 

 

 

 

20-09-2014 

 

 

 

 

11-04-2016 

 

 

 

17-07-2017 

To 

13-09-2019 

 

 

 

29-02-2020 

18-03-2020 

 

11-04-2020 

 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

 

 

 

 

12,00,00,000/- 

 

 

 

 

30,07,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The old blocks of Sand Stone namely (4-

A)/123 & (4-B)/123 were merged into one 

block i.e (4-A+4-B)/123. Previous history of 

the two old blocks is as under:- 

Bid was accepted. Work order was issued on 

11-10-2014. Lease completed its tenure under 

rule 228 of PMC rule 2002. Possession of the 

area will be taken over on 21-03-2020. 

 

Bid was accepted. Work order was issued on 

27-04-2016. Possession of the area was taken 

over on 31-05-2017 due to non-payment of 2nd 

installment.  

 

The block remained (16) time No Bid.  

 

 

After this these Block were merged into one 

block namely (4-A+4-B)/123.  

No bid. 

No bid. 

 

Auctioned could not be held due to Lock Down 

of Covid-19. 

 

No bid.  

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid.  



01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

 

16.08.2022 

 

 

 

 

 

 

 

 

 

 

 

 

24,19,00,000 

No bid. 

No bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

05.09.2022. The lease period will be expired 

04.09.2025. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (11+12-C+D)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

126/S.B. This block is comprises over an area of 63.26 acres out of which only 28.46 acres is 

available for excavation and remaining is already exhausted . In this block 12 khats/pits are 

existing for stone excavation. Seven other blocks (10)/126, (11+12-A+B)/126 (11+12-C+D)/126 

, (13)/126,(14)/126, (15+A-15+C)/126 & (16)/126  are situated in its locality, adjacent to each 

other but each block has its own potential depending mainly upon quality of stone, available area 

and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 01 

K.M of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone crush market of Chak No. 126 SB is easily accessible for supply of stone from 

this block. In this block, about 12 pits of sand stone are available with 02 faces wherefrom sand 

stone can be supplied to about 38 nearby crushers in the crush market of Chak No.126/S.B. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however as per observations 

recorded during site visits an average of 700-800 trolleys of stone are excavated and carried per 

day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block 

will increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Total area of the block is 63.26 acres out of which 28.46 acre is available for excavation. 

Good quality black stone has been prominently exposed after removing the low quality brown 

stone during its previous tenure of grant. The available working area and prominently exposed 

black stone is taken as unique factor to give 550% weightage to its reserve price 



Previous Bidding History of Sand Stone Block No. (11+12-C+D) Near Chak 

No. 126 S.B District Sargodha.         

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone  

(11+12-C+D)126 

20-12-2007 

 

 

03-03-2008 

 

 

 

 

07-03-2013 

 

 

 

 

16.08.2017 

 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

 

16.08.2022 

 

 

 

1,11,11,111/- 

 

 

 

 

2,05,00,000/- 

 

 

 

 

50,01,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

67,02,00,000/- 

Auction could not be held due to Eid holidays  

 

 

Bid was accepted and the work order was 

issued on 19-03-2008. Lease completed the 

tenure. 

 

 

Bid was accepted and the work order was 

issued on 19-03-2013. Lessee surrendered the 

area and Possession was taken over on 19-08-

2017. 

 

Bid was accepted and the work order was 

issued on 09.09.2017. The lease period will 

expire on 09.09.2020. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

05.09.2022. The lease period will be expired 

04.09.2025. 
 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

123/S.B. This block is comprises over an area of 56.91 acres out of which only 17.07 acres are 

available for excavation and remaining is already exhausted . In this block 03 khat & 04 to 05 

pits are existing for stone excavation. Six other blocks namely (3-A+3-B)/123, (4-A+4-B)/123, 

(4-C+4-D)/123, (6)/123,(7)/123 & (8)/123 are situated in this locality, adjacent to each other but 

each block has its own potential depending mainly upon quality of stone, available area and 

number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 03 

K.M of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however reportedly an average of 

550 to 600 trolleys of stone are excavated and carried per day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block 

will increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Total area of the block is 56.91 acres out of which 17.07 acre is available for excavation. 

Good quality black stone has been prominently exposed after removing the low quality brown 

stone during its previous tenure of grant. The available working area and prominently exposed 

black stone is taken as unique factor to give 100% weightage to its reserve price.   

 



Previous Bidding History Of Sand Stone Block No. (5) Near Chak No. 123 SB. 

Tehsil Sillanwali District Sargodha.         

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone Block 

(5)/123 

 

 

 

 

 

 

 

 

 

 

 

23.01.2012 

 

 

 

 

14.03.2017 

 

 

 

29.09.2020 

15.10.2020 

 

04.11.2020 

 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

 

23,51,00,000/- 

 

 

 

 

42,01,00,000/- 

 

 

 

 

 

 

46,24,00,000/- 

 

 

 

 

Bid was accepted. Work order was issued on 

20.02.2012. After completion of tenure under rule 

228 the possession of the area was taken over on 

17.03.2017.  

 

Bid was accepted. Work order was issued on 

05.04.2017. Lease completed its tenure and due to 

lock down possession of the area was taken over 

on 16.04.2020. 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

12.11.2020. Lease was cancelled due to non-

payment of 5th installment and possession of the 

area was taken over on 12.11.2022.  

Auction could not be held due to status quo 

granted by the L.H.C Lahore in Writ Petition No. 

75108/2022. 

------------------------------Do---------------- 

------------------------------Do---------------- 

------------------------------Do---------------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (6)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

123/S.B. This block is comprises over an area of 54.50 acres out of which only 18.35 acres are 

available for excavation and remaining is already exhausted . In this block 05 khat & 02 pits are 

existing for stone excavation. Six other blocks namely (3-A+3-B)/123, (4-A+4-B)/123, (4-C+4-

D)/123, (5)/123,(7)/123 & (8)/123 are situated in this locality, adjacent to each other but each 

block has its own potential depending mainly upon quality of stone, available area and number of 

khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 03 

K.M of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however reportedly an average of 

550 to 600 trolleys of stone are excavated and carried per day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block 

will increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Total area of 54.50 acres out of which only 18.35 acre is available for excavation. Good 

quality black stone has been prominently exposed after removing the low quality brown stone 

during its previous tenure of grant. The available working area and prominently exposed black 

stone is taken as unique factor to give 100% weightage to its reserve price.   

 



Previous Bidding History Of Sand Stone Block (6)/123 Tehsil Sillanwali 

District Sargodha.           

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-

Sand Stone 

(6)123 

06-06-2013 

 

 

 

 

10-04-2018 

 

 

 

10-05-2018 

 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.05.2022 

13.09.2022 

3,25,00,000/- 

 

 

 

 

 

 

 

 

1,19,01,00,000/- 

Bid was accepted work order was issued on     

21-06-2013. Lease completed its tenure and 

possession of the area was taken over on 

21.06.2018. 

 

Auction could not be held due to status quo 

issued by the Honorable Lahore High Court 

Lahore. 

 

Bid was accepted. Work order was issued on 

01.12.2018. lease was cancelled due to non-

payment of 2nd installment and possession was 

taken over on 18.10.2019. 

 

No Bid. 

No Bid. 

Auction could not be held due to Lock Down of 

Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (7)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 123/S.B. This block is comprises over an area of 47.01acres. In the vicinity of 

this block,Six other blocks namely (5)/123, (6)/123, (8)/123, (4-A+4-B)/123, (4-C+4-

D)/123, (3-A+3-B)/123are exist adjacent to each other. Although area of the block is 

47.01 acres, but the block has been mostly exhausted due to extensive deep working. 

Excavation of stone can be done from only (3-5) pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Black, Category-A). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 119 Morr to Shaheenabad road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB&Chak No. 

126 SB at where approximately thirty (30) crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

 

 

 

 



Previous Bidding History Of Sand Stone Block (7) Near Chak No 123 S.B 

District Sargodha.          

  

Name of Block Date of 

Auction 

Bid Money 

(Rs.) 

History 

ML-SRG-Sand 

Stone (7)123 

13-05-2014 

 

 

 

 

13-09-2019 

 

 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

8,10,00,000/- 

 

 

 

 

30,00,00,000/- 

Bid was accepted. Work order was issued on 

05.06.2014. Lease period was expired under 

rule, 228 and Possession of the area was taken 

over on 19.09.2019. 

 

Bid was accepted. Work order was issued on 

21.01.2022. The lease was cancelled due to 

non-payment of 6th installment and possession 

was taken over on 21.07.2022 

 

Auction could not held due to restraining orders 

issued by the L.H.C Lahore in respect of writ 

petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

126/S.B. This block is comprised over an area of 61.75 acres out of which only 18.52 acres is 

available for excavation and remaining area has already been exhausted. In this block 05 

khats/pits are available for stone excavation. In the vicinity of this block three other blocks (4-

A+4-B)/126, & (6)/126 exist adjacent to each other but each block has its own potential 

depending mainly upon quality of stone, viable area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of bridge 111 to 119 connected through 01 K.M 

of non-metaled Road leading towards block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB, where 

thirty eight (38) crush plants are installed. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

  



Previous Bidding History Of Sand Stone Block (5) Near Chak No 126 S.B 

Tehsil Sillanwali District Sargodha.         

Name of Block Date of 

Auction 

Bid Money 

(Rs.) 

History 

ML-SRG-Sand 

Stone (5)126 

20-10-2007 

 

 

 

21-11-2012 

 

 

 

16.08.2017 

 

 

29.09.2020 

15.10.2020 

04.11.2020 

 

19.12.2020 

 

 

 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

1,55,50,000/- 

 

 

 

7,10,00,000/- 

 

 

 

13,68,00,000/- 

 

 

 

 

 

 

22,00,00,000/- 

Bid was accepted. The lessee completed the 

lease tenure. 

 

 

Bid was accepted. The lessee surrendered the 

lease & Possession of the area was taken over 

on 04-07-2017. 

 

Bid was accepted. The lease completed its 

tenure and possession was taken over on 

09.09.2020. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. The lease was cancelled due 

to non-payment of 3rd installment and 

possession was taken over on 07.01.2022. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 126/S.B. This block is comprises over an area of 29.45acres. In the vicinity of 

this block,Three other blocks namely (1-B)/123, (2-A+2-B)/123, (3-A+3-B)/123 are exist 

adjacent to each other. Although area of the block is 29.45 acres, but the block has been 

mostly exhausted. Excavation of stone can be done from Two Khats and only (03) pits 

from two working faces. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown & Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 123 S.B to Shaheen Abad & 123 SB to 119 Morr. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB at where 

twenty five (15) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCKNO. (1-A)/123 TEHSIL 

SILLANWALI DISTRICT SARGODHA.         

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone  

(1-A) /123 

 

07.03.2013 

 

 

 

10.04.2018 

 

 

10.05.2018 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

 

 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

1,50,00,000/- 

 

 

 

 

 

 

12,01,00,000/- 

 

Bid accepted. Work order was issued on 

29.05.2013.The lease completed its tenure and 

possession of the area was taken on 28.05.2018. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

22.01.2019.The lease period will be expire on 

21.01.2022. 

 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in writ 

petition No.75108/22. 

----do---- 

----do---- 

----do---- 

----do---- 

----do---- 

---do----- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (15-B)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 126/S.B. This block is comprises over an area of 14.63acres. In the vicinity of 

this block,Eight other blocks namely (15-A+15-C)/126, (14)/126, (13+16)/126, (10-

A)/126, (10-B)/126, (11+12,A+B-1)/126, (11+12,A+B-2)/126 & (11+12,C+D)/126 are 

exist adjacent to each other. Although area of the block is 14.63 acres, but the block has 

been mostly exhausted due to extensive working. Excavation of stone can be done from 

Two Khats and only (02) pits from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown&Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 119 Morr to Pull 111 S.B. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB at where 

twenty five (25) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK NO. (15-B)/126 TEHSIL 

SILLANWALI DISTRICT SARGODHA.         

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone  

(15-B) /126 

14.04.2016 

 

 

 

 

10.04.2018 

 

 

10.05.2018 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

5,10,00,000/- 

 

 

 

 

 

 

 

8,50,00,000/- 

Bid accepted. Work order was issued on 

27.04.2016.The lease was cancelled due to non-

payment of 3rd installment and possession of the 

area was taken on 03.05.2017 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

17.01.2019.The lease period will be expire on 

16.01.2022. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in writ 

petition No.75108/22. 

----do---- 

----do---- 

----do---- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/48 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 48 S.B. This block is comprises over an area of 42.40 acres. In the vicinity of 

this block, Two other blocks namely (2)/48, (3)/48 are exist adjacent to each other. 

Although area of the block is 42.40 acres, but the block has mostly been exhausted due to 

extensive working. Excavation of stone can be done from only (02) pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sillanwali to 58 Barrier. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 48 SB at where 

twenty five (05) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information      

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (1)/48_ 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone  

(1) /48 

12.06.2008 

 

 

 

 

06.06.2013 

 

 

 

 

15.08.2018 

 

 

04.09.2018 

 

 

 

09.05.2022 

 

 

1,00,00,000/- 

 

 

 

 

1,10,00,000/- 

 

 

 

 

 

 

 

1,43,90,000/- 

 

 

 

1,62,00,000/- 

Bid accepted. Work order was issued on 

30.06.2008.The lease completed its tenure and 

possession of the area was taken on 30.06.2013. 

 

 

Bid accepted. Work order was issued on 

01.07.2013.The lease completed its tenure under 

rule,228 and possession of the area was taken on 

01.03.2019. 

 

No Bid. 

 

 

Bid accepted. Work order was issued on 

01.03.2019.The lease period was expired on 

31.05.2022 under rules 228 of PMC Rules 2002. 

 

Bid accepted. Work order was issued on 

31.05.2022. The lease period will be expired on 

30.05.2025. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks 

and generally known as Karana Hills. This block is situated near crush market of Chak No. 

110/S.B. This block is comprises over an area of 165.25 acres. In the vicinity of this block, Eight 

other blocks namely (1-B)/110,(5)/110 (6)/110, (7)/110, (8)/110, (10)/110, (11)/110 & (12)/110 

are exist adjacent to each other. Although area of the block is 165.25 acres, but the block is 

partially exhausted due to extensive working. Excavation of stone can be done from 3-4 pits 

from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad main road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where 

15 to 20 crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (1-A) 

NEAR CHAK No. 110 S.B. DISTRICT SARGODHA     

Name of Block 
Date of 

Auction 

Bid Money 

(Rs.) 
Previous History 

ML-SRG-Sand 

Stone (A)110 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone (A)110 

 

 

28-01-214 

 

 

 

 

 

 

 

27-12-2018 

To 

13-09-2019 

05-10-2019 

To 

31-10-2019 

29-11-2019 

16-12-2019 

29-02-2020 

 

18-03-2020 

11-4-2020 

 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

 

19-12-2020 

 

 

 

12-12-2023 

 

 

 

 

1,33,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9,70,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

15,00,00,000/- 

 

 

 

17,00,00,000/- 

 

Bid was accepted. Work order was issued on 

01-02-2014. Possession of the area was taken 

over on 01-02-2019. 

 

After this Block (A)/110 bifurcated into two 

blocks namely (1-A)/110 & (1-B)/110. Block 

(1-A)/110  1st time put to open auction.  

 

Block remained (04) times No Bid. 

 

 

Auctioned could not be held due to status quo 

issued by the Lahore High court Lahore. 

 

No Bid. 

No Bid. 

Bid rejected. The bidder could not deposit the 

amount of 1/6th. 

No Bid. 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

07.01.2021. The lease completed its tenure and 

possession was taken over on 07.01.2024. 

 

Bid was accepted. Work order was issued on 

04.03.2024. The lease has been cancelled due to 

non-payment of 2nd installment and possession 

was taken over on 17.10.2024. 

No Bid. 



16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (11)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 110/S.B. This block is comprises over an area of 47.00 acres. In the vicinity of 

this block, Eight other blocks namely (1-A)/110, (1-B)/110,(5)/110 (6)/110, (7)/110, 

(10)/110, (8)/110 & (12)/110 are exist adjacent to each other. Although area of the block 

is 47.6 acres, but the block has been mostly exhausted due to extensive working and 

remaining area available is 20.85 acres. Excavation of stone can be done from 03 khats 

from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where 

five crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 



Previous Bidding History Of Sand Stone Block (11)/110 District Sargodha. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone (11)110 

03-04-2013 

 

 

12-03-2016 

 

11-04-2016 

To 

18-07-2016 

16-08-2016 

20-09-2016 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

 

 

 

4,60,000/- 

 

 

 

 

 

 

 

2,50,000/- 

15,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

21,10,000/- 

Bid was accepted work order was issued on 

25-04-2013. Possession of the area was taken 

over on 22-09-2015 on account of surrender. 

Auctioned could not be held due to status quo 

issued by the Lahore High Court Lahore. 

 

Block remained (03) times No Bid. 

 

Bid rejected. 

Bid accepted. Work order issued on 08-10-

2016. Lease period was expired under rule,228 

and possession was taken over on 21-03-2020. 

No Bid. 

No Bid. 

Auctioned could not be held due to Lock 

Down of Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

05.10.2022. Lease has been cancelled due to 

non-payment of 2nd installment and possession 

was taken over on 02.05.2023. 



11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (12)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 110/S.B. This block is comprises over an area of 79.7acres. In the vicinity of 

this block,Eight other blocks namely (1-A)/110, (1-B)/110, (5)/110 (6)/110, (7)/110, 

(8)/110, (10)/110 & (11)/110 are exist adjacent to each other. Although area of the block 

is 79.7 acres, but the block is Maximum exhausted due to extensive working and 

remaining area available is 15.00 acres. Excavation of stone can be done from 03 khats 

from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where 

five crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (12)/110 near Chak No.110 

S.B Tehsil & District Sargodha.          

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Sand 

Stone (12)110 

07.05.2013 

 

 

 

12.03.2016 

 

 

11.04.2016 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

10,00,000/- 

 

 

 

 

 

 

35,00,000/- 

 

 

 

 

 

 

 

 

 

1,25,00,000/- 

Bid accepted. Work order was issued on 

07.06.2013.The lessee surrendered the lease and 

possession of the area was taken on 22.09.2015. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

27.04.2016.The lease completed its tenure under 

rule,228 and possession of the area was taken on 

11.09.2019. 

No Bid. 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

-------Do--------- 

 

No Bid. 

Bid accepted. Work order was issued on 

04.11.2020.The lease cancelled due to non-

payment of 4th installment and possession of the 

area was taken on 04.07.2021. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

No Bid 

No Bid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A+1-B)/120 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 120/S.B. This block is comprises over an area of 61.91 acres. Although area of 

the block is 61.91 acres, however, the block is very much exhausted due to extensive 

working. Excavation of stone can be done from 2-3 pits.  

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non-metaled road that is further connected with 

metal road leading from 119 Morr road to main Faisalabad link road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to 5-7 crusher plants which are installed near the  

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (1-A+1-B) 

NEAR CHAK No. 120 S.B. DISTRICT SARGODHA   ____ 

Name of Block 
Date of 

Auction 

Bid Money 

(Rs.) 
Previous History 

 

 

 

 

ML-SRG-Sand 

Stone (1-A)120 

 

 

 

 

ML-SRG-Sand 

Stone (1-B)120 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone  

(1-A+1-B)120 

 

 

 

 

 

 

 

29-11-2016 

 

 

 

 

26-06-2013 

 

 

 

15-08-2018 

To 

13-09-2019 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

 

 

 

 

51,00,000/- 

 

 

 

 

20,00,000/- 

 

 

 

 

 

 

The old block of Sand Stone namely (1-A) 

/110 & (1-B)/110 were merged into one block 

i.e (1-A+1-B)/120. Previous history of the two 

old blocks is as under:- 

Bid was accepted. Work order was issued on 19-

12-2016. Lease completed its tenure. Possession 

of the area will be taken over on 19-12-2019. 

 

 

Bid was accepted. Work order was issued on 31-

07-2013. Lease completed its tenure under rule 

228 of PMC rule 2002. Possession of the area 

will be taken over on 20-08-2018. 

The block remained (7) time no bid.  

 

 

 

After this these Block were merged into one 

block namely (1-A+1-B)/120.  

No bid. 

No bid. 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No bid.  

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No Bid. 

No Bid. 

No Bid. 



27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not held due to restraining orders 

issued by the L.H.C Lahore in respect of writ 

petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (3-A+3-B)/120 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 120/S.B. This block is comprises over an area of 64.94 acres. Although area of 

the block is 64.94 acres, however, the block is very much exhausted due to extensive 

working. Excavation of stone can be done from 2-3 pits.  

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non-metaled road that is further connected with 

metal road leading from 119 Morr road to main Faisalabad link road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to 5-7 crusher plants which are installed near the  

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 



Previous Bidding History Of Sand Stone Block No. (3-A+3-B) Near Chak 

No.120 S.B District Sargodha.          

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-

Sand. Stone 

Block No. 

(3-A+3-B) 

Near Chak 

No.120 S.B 

 

 

 

 

 

 

 

18.09.2013 

 

 

 

 

15.08.2018 

To 

13.09.2019 

 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

 

11.04.2020 

 

 

21.05.2020 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

55,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1,72,00,000/- 

Bid was accepted. Work order was issued on 

29.03.2013. The lease completed its tenure 

U/r 228 and possession was taken over on 

07.01.2019. 

 

 

Block remained (07) times No Bid. 

 

 

Auction could not held due to status quo 

granted by the L.H.C Lahore. 

---------------do------------ 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Due to Covid-19 pandemic lock down 

throughout the country, auction could not be 

held. 

Bid was accepted. Work order was issued on 

10.08.2020. The lease period will expire on 

09.08.2023.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/100 N.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 100/N.B. This block is comprises over an area of 34.14 acres. Although area of 

the block is 34.14 acres, but the block has been mostly exhausted due to extensive deep 

working and ground water. Excavation of stone can be done from only (1) pit. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Shaheenabad-Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to one crusher plant which is installed in the 

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 



Previous Bidding History Of Sand Stone Block No. (1) Near Chak No.100 N.B 

District Sargodha.           

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-

Sand. Stone 

Block (1)Near  

Chak No.100 

N.B 

 

 

 

 

 

 

 

06.05.2015 

 

 

 

 

 

 

29.09.2020 

 

 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

25,25,000/- 

 

 

 

 

 

 

1,53,00,000/- 

Bid was accepted. Work order was issued on 

25.05.2015. The lease completed its tenure 

and possession was taken over on 25.05.2020. 

 

 

 

 

Bid was accepted. Work order was issued on 

10.10.2020. The lease completed its tenure 

and possession was taken over on 10.10.2023. 

 

 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

 

 

 

 

 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/88 N.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 88/N.B. This block is comprises over an area of 7.81acres. Although area of the 

block is 7.81 acres, but the block has been mostly exhausted due to extensive deep 

working and ground water. Excavation of stone can be done from only (1) pit. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Shaheenabad-Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to one crusher plant which is installed in thee 

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 



Previous Bidding History Of Sand Stone Block (1) Near Chak No 88 N.B 

District Sargodha.           

Name of Block Date of 

Auction 

Bid Money 

(Rs.) 

History 

ML-SRG-Sand 

Stone (1)/88 

11.04.2016 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

29.11.2019 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

11,20,000/- 

 

 

 

25,10,000/- 

 

 

 

25,60,000/- 

Bid was accepted. Work order was issued on 

27.04.2016. Lease was completed its tenure 

under rule, 228 and Possession of the area was 

taken over on 28.09.2019. 

Bid rejected. 

Auction could not be held due to status quo 

granted by the L.H.C Lahore. 

------------------do------------ 

Bid was accepted. Work order was issued on 

27.12.2019. The lease completed its tenure and 

possession was taken over on 27.12.2022. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 

 

 

 

 



ORD. SAND ZONE NO. (3-A) SHAHPUR CHACHAR,TEHSIL SHAHPUR DISTRICT 

SARGODHA.           

     

a)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Fluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the bed of River Jehlum Tehsil Shahpur District 

Sargodha. This zone comprises over an area of 31390.50 acres. Good quality of sand is 

available. This zone mainly feeds Tehsil Shahpur, Khushab and adjacent villages and towns.  

However it attracts the consumers of Khushab zones that are situated in the radios of 10 km 

of this zone. 

b) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area in the bed of River Jehlum and some area of 

this zone comprised over cultivated land. However sand having bed 10-12 feet is available 

in river bed and also after removing 03 to 04 feet soil/overburden in the cultivated lands. 

c) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Khushab, to Sargodha Road near 

Highway and Railway River Bridge. 

d) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of tehsil Shahpur, Khushab City and partially feeds the 

market of Khushab as well as Sargodha. This zone is situated on the main road leading from 

Khushab to Sargodha Road. 

e) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations 

as reported by the field staff an average of 80 to 90 trolleys/dumper per day of sand /Bhassar 

can be excavated from this zone. 

f) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

g) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year. No 

new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

This zone feed the demand of sand of Tehsil Shahpur, Khushab City and also, it attracts the 

consumers of Khushab zones that are situated in the radius of 10 km of this zone that is 

considered as unique factor.  

 

 

 

 



BIDDING HISTORY OF ORD. SAND ZONE NO. (3-A)NEAR SHAHPUR CHACHAR 

DISTRICT SARGODHA.           

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord, 

Sand Zone No.  

(3-A) Shahpur 

Chachar. 

13.05.2014 

 

 

 

18.07.2016 

 

 

 

15.08.2018 

 

 

09.01.2023 

 

 

 

10.04.2023 

 

65,10,000/- 

 

 

 

2,52,10,000/- 

 

 

 

5,00,10,000/- 

 

 

6,50,01,000/- 

 

 

 

8,10,00,000/- 

Bid accepted. Work order issued on 05.06.2014. Lease 

period was expired under rule,228 and possession was 

taken over on 05.08.2016. 

 

Bid accepted. Work order issued on 28.07.2016. Lease 

period was expired under rule,228 and possession was 

taken over on 15.01.2019. 

 

Bid accepted. Work order issued on 26.02.2019. Lease 

period was expired on 25.02.2021. 

 

Bid accepted. Work order issued on 26.06.2021. Lease 

period was expired on 24.04.2023 u/r 228 of PMC 

Rules 2002. 

 

Bid accepted. Work order issued on 18.05.2023. Lease 

period will be expired on 17.05.2025. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ORD. SAND BLOCK NO. (1) NEAR DODHA,TEHSIL KOTMOMIN DISTRICT 

SARGODHA.            

 

a)  Geological Survey, Location Of Block And Assessment Of Mineral In The Block:  

Geologically Alluvial Sand/Bhassar deposits are abundantly available in the block and can be easily 

excavated. This block is situated in the bed of cultivated lands which are depleting each year. This 

block comprises over an area of 497.417 acres. Good quality of Sand/Bhassar is available. This 

block mainly feeds Sargodha City, Pindi Bhattian, Kotmomin, Sial Morr and adjacent villages and 

towns.  However it attracts the consumers of nearby zones that are situated in the radius of 10 km of 

this zone. 

b) Quality Of The Mineral In The Block: 

Good quality of sand/bhassar is available in all the area. Most of the area of this block consists upon 

cultivated lands. However sand having bed 10-12 feet is available after removing 04 to 05 feet 

soil/overburden in the cultivated lands. 

c) Availability Of Access Road To The Block: 

This block is easily accessible through metal roads namely Sargodha to Lahore Road. 

d) Accessibility To The Market And Consumption Of Mineral in The Block: 

This block mainly feeds the market of Sargodha, Kot momin, Sial Morr and partially feeds the 

market of Pindi Bhattianin flood season. This block is situated on the main road leading from 

Sargodha to Lahore Road. 

e) Average Excavated Quantity Of The Mineral From This Block During Last 5 Years: 

The average excavated quantity of mineral during last five years is not available because monthly 

production report (MPR) is not submitted by the lessee in case of minor mineral. However as per 

observations and report from the field staff an average of 150 to 200 trolleys/dumper per day 

(During flood season) & 100 to 150 trolleys/ dumpers (During off-season) of sand can be excavated 

from this block. 

f) Previous Bidding History of The Block: 

Previous bidding history of the block is attached. 

g) Future Potential For Excavation From The Block: 

This area is enriched with good quality deposits of sand/bhassar which are depleting each year. No 

new project is being launched in vicinity in near future as per available information therefore 

ordinary sand excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor At The Site Of Block Relevant For Determining The Reserve Price: 

NIL 

 

 



Previous Bidding History Of Ord. Sand Block No. (1) Near Dodha 

 District Sargodha.         

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Ord. 

Sand Block (1) 

Near Dodha 

 

 

 

 

 

 

 

16.08.2016 

 

 

 

15.08.2018 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

 

01.01.2022 

 

 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

90,10,000/- 

 

 

 

2,51,00,000/- 

 

 

 

 

 

 

5,03,00,000/- 

Bid was accepted. Work order was issued on 

03.09.2016. The lease completed its tenure and 

possession was taken over on 03.09.2018. 
 

Bid was accepted. Work order was issued on 

02.12.2019. The lease completed its tenure and 

possession was taken over on 02.12.2021. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

25.01.2022. Lease completed its tenure and 

possession was taken over on 25.01.2024. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 



ORD. SAND BLOCK NO. (3) (Revised) NEAR DODHA, TEHSIL 

KOTMOMINDISTRICT SARGODHA.         

 

a)  Geological Survey, Location Of Block And Assessment Of Mineral In The Block:  

Geologically Alluvial Sand/Bhassar deposits are abundantly available in the block and can 

be easily excavated. This block is situated in the bed of cultivated lands which are 

depleting each year. This block comprises over an area of492.77 acres. Good quality of 

Sand/Bhassar is available. This block mainly feeds Sargodha, City and adjacent villages 

and towns.  The other consumption market of the sand from the lease is Kotmomin only 

during flood season (two to three months) when the mining leases of TalibWala Upstream 

and Downstream which are situated on River Chenab gets closed due to flood in the river. 

However it also attracts the consumers of nearby blocks/zones that are situated in the radius 

of 10 km of this zone. 

b) Quality Of The Mineral In The Block: 

Good quality of sand/bhassar is available in all the area. Most of the area of this block 

consists upon cultivated lands. However sand having bed 10-12 feet is available after 

removing 04 to 05 feet soil/overburden in the cultivated lands. 

c) Availability Of Access Road To The Block: 

This block is easily accessible through metal roads namely Sargodha to Lahore Road. 

d) Accessibility To The Market And Consumption Of Mineral in The Block: 

This block mainly feeds the market of Sargodha and partially feeds the market of 

Kotmomin, Sial Morr in flood season. This block is situated on the main road leading from 

Sargodha to Lahore Road. 

e) Average Excavated Quantity Of The Mineral From This Block During Last 5 Years: 

The average excavated quantity of mineral during last five years is not available because 

monthly production report (MPR) is not submitted by the lessee in case of minor mineral. 

However as per observations and report from the field staff an average of 200 to 250 

trolleys/dumper per day (During flood season) & 150 to 200 trolleys/ dumpers (During off-

season) of sand can be excavated from this block. 

f) Previous Bidding History of The Block: 

Previous bidding history of the block is attached. 

g) Future Potential For Excavation From The Block: 



This area is enriched with good quality deposits of sand/bhassar which are depleting each 

year. No new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor At The Site Of Block Relevant For Determining The Reserve 

Price: 

Nil. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PREVIOUS BIDDING HISTORY OF ORD.SAND BLOCKNO. (3) NEAR DODHA 

TEHSIL KOTMOMIN DISTRICT SARGODHA.       

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Ord. 

Sand Block (3) 

near Dodha. 

28.07.2015 

 

 

 

 

17.07.2017 

 

 

 

13.09.2019 

 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

65,20,000/- 

 

 

 

 

95,10,000/- 

 

 

 

 

 

 

 

 

 

2,05,00,000/- 

 

 

 

 

Bid accepted. Work order was issued on 

19.08.2015.The lease was cancelled due to 

non-payment of 4th installment and 

possession of the area was taken on 

08.03.2017. 

Bid accepted. Work order was issued on 

24.07.2017.The lease completed its tenure 

and possession of the area was taken on 

24.07.2017. 

 

No Bid. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

          ------------Do----------- 

Bid accepted. Work order was issued on 

21.12.2019.The lease period will be expire 

on 20.12.2021. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.03.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ORD. SAND ZONE NO. (7)  (REVISED) NEAR KHAMB NAU, GHULLA PUR, MARRAY, 

DOLAT PUR, ADRAHAMA  TEHSIL KOTMOMIN, DISTRICT SARGODHA.    

 

a)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically alluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the old bed of Buddhi Nala near Khamb nau, Ghullapur 

Dolat Pur, Marray, Adrahama in tehsil kotmomin District Sargodha. This zone comprises 

over an area of 31597.877 acres. Good quality of sand having bed about 10-12 feet is 

available under 03 to 04 feet soil/overburden. This zone mainly feeds tehsil kot momin & 

Bhalwal however during the flood season it attracts the consumers of Talibwala zones that 

are situated in the radius of 10 km of this zone. 

b) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area being old bed of old Buddhi Nala. Most area 

of this zone comprised over cultivated land. However sand having bed 10-12 feet is 

available after removing 03 to 04 feet soil/overburden. 

c) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely SialMorr to Mandi Bahaul Din 

Road and SialMorr to Kotmomin. Kacha road. 

d) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of tehsil kotmomin, Bhalwal and partially feeds the 

market of Mandi BahuDin as well as Sargodha. This zone is situated on the main road 

leading from SialMorr to Mandi Bahau Din and SialMorr To Kotmomin. 

e) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations 

as reported by the field staff an average of 60 to 70 trolleys/dumper per day of sand /Bhassar 

can be excavated from this zone. 

f) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

g) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No 

new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

During the flood season it attracts the consumers of ord.sand zone (5)upstream & ord.sand  

zone (6)Downstream near Talibwala that is concidered as unique factor.  

 

 

 

 



BIDDING HISTORY OF ORD. SAND ZONE NO. (7) NEAR KHAMB NAU, GHULLA 

PUR, DOLAT PUR, MARRAY, ADRAHAMA (REVISED) TEHSIL KOTMOMIN 

DISTRICTSARGODHA._____________________________________________________ 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money  

(Rs.) 
Remarks 

ML-SRG-Ord, 

Sand Zone No.  

(7) near Khamb 

Nau, Gulla Pur, 

Dolat Pur, 

Marray, 

Adraham  

18-07-2016 

 

 

 

 

19.12.2017 

 

 

 

 

29.09.2020 

 

15.10.2020 

04.11.2020 

19.12.2020 

09.01.2021 

28.01.2021 

18.03.2021 

05.04.2021 

26.04.2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

 

 

 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

2,02,00,000/- 

 

 

 

 

4,25,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6,50,00,000/- 

 

 

Bid was accepted and the work order was issued 

on 17-08-2016. Lease was revoked due to non-

payment of 3rd installment and possession of the 

area was taken over on 25-09-2017.  

 

Bid was accepted. Work order was issued on 

04.04.2018.The lessee completed the tenure, Due 

to Lock Down of Covid-19 the possession of the 

area was taken over on 18.04.2020. 

 

Due to non-approval of the Govt. the zone could 

not be auctioned. 

------do--------- 

------do--------- 

------do--------- 

------do--------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

09.02.2022. The lessee was cancelled due to non-

payment of 3rd installment and possession was 

taken over on 09.02.2023. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



ORD. SAND ZONE NO. (8) BADRANIAN,TEHSIL &DISTRICT SARGODHA 

 

a)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Alluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the bed of cultivated lands which are depleting each year. 

This zone comprises over an area of 5667.87. Good quality of sand is available. This zone 

mainly feeds Sargodha, Lalian City, Kandiwal and adjacent villages and towns.  However it 

attracts the consumers of nearby  zones that are situated in the radios of 10 km of this zone. 

b) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area. Most of the area of this Zone consist upon 

cultivated lands. However sand having bed 10-12 feet is available after removing 05 to 06 

feet soil/overburden in the cultivated lands. 

c) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Sargodha to Kandiwal Road. 

d) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of Sargodha and Kandiwal and partially feeds the market 

of Saghraywala Zone District Chiniot in flood season. This zone is situated on the main road 

leading from Sargodhato Kandiwal Road. 

e) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations 

as reported by the field staff an average of 250 to 300 trolleys/dumper per day of sand can 

be excavated from this zone. 

f) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

g) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No 

new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

Ordinary Sand Saghray Wala Zone District Chiniot is situated on main Sargodha to 

Faisalabad road and it is also closer to Chiniot & Faisalabad cities. Whereas Ord. Sand Zone 

(8) Badranian is situated on the Road leading from Sargodha to Kandiwal Road only during 

the flood season, dumpers load sand from the subject zone and supply it to Chiniot & 

Faisalabad. As impact of subject zone on the consumption market of Ord.Sand zone 

Saghraywala during the flood season is considerable. Therefore, weightage factor of 50% of 

the base price has been added to rationalize its reserve price that is considered as unique 

factor.  

 

 

 



Previous Bidding History Of Ord. Sand Zone No. (8) Near Badranian 

District Sargodha.        ___ 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Ord. 

Sand Zone (8) Near 

Badranian 

 

 

 

 

 

 

 

 

 

 

12-03-2016 

 

 

11-04-2016 

 

 

 

14.03.2017 

To 

21.11.2017 

19.12.2017 

 

 

 

27.12.2018 

22.01.2019 

19.02.2019 

 

 

18.03.2021 

05.04.2021 

26.04.2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

 

 

 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

 

 

 

 

 

 

1,32,50,000/- 

 

 

 

 

 

 

1,70,10,000/- 

 

 

 

 

 

80,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

6,31,00,000/- 

Note. Ord. sand zone (8) was fabricated by 

including new sand bearing areas in old ord. sand 

block (1) Badranian. 

Auction could not be held due to stay order granted 

by Civil court Lahore. 

 

Bid was accepted. Work order was issued on 27-04-

2016. Lease cancelled on account of nonpayment of 

2nd installment. Possession of the area was taken over 

on 28-10-2016. 

The block remained (07) times No Bid. 

 

 

Bid was accepted. Work order was issued on 

04.04.2018 Lease cancelled on account of 

nonpayment of 2nd installment. Possession of the area 

was taken over on 23.10.2018. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

29.05.2019. The lease completed its tenure and 

possession was taken over on 289.05.2021. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

25.01.2022. The lease was cancelled due to non- 

payment of 2nd installment and possession was taken 

over on 25.07.2022. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ORD. SAND ZONE NO. (2-A) BHERA TAAHITEHSILBHERADISTRICT SARGODHA 

 

a)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Alluvia land fluvial sand/bhassar deposits are abundantly available in the 

zone and can be easily excavated. This zone is situated in the bed of River Jehlum and 

cultivated lands which are depleting each year. This zone comprises over an area of 7857.80 

acres. Good quality of sand/bhassar is available. This zone mainly feeds Bhera City, 

Bhalwal city and adjacent villages & towns.  However it attracts the consumers of nearby 

zones that are situated in the radius of 10 km of this zone. 

b) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area. Most of the area of this Zone consists upon 

River bed. However sand having bed 05-06 feet is available after removing 02 to 03 feet 

soil/overburden in the cultivated lands. 

c) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Malkwal to Bhera Road. 

d) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of Malkwal City, Chak Nizam, Miani and nearby villages 

& Towns. This zone is situated on the main road leading from Malkwal to Bhera Road. 

e) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because 

monthly production report (MPR) is not submitted by the lessee in case of minor mineral. 

However as per observations and report from the field staff an average of 40 to 50 trolleys/ 

dumpers of sand can be excavated from this zone whereas during flood season work has 

been fully closed. 

f) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

g) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand/bhassar which are depleting each 

year. No new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

NIL 



Previous Bidding History Of Ord. Sand Zone No. (2-A) Bhera,Taahi  

Tehsil Bheral District Sargodha.       

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

(Rs.) 
Remarks 

ML-SRG-Ord. 

Sand Zone (2-A) 

Near Bhera Taahi. 

 

 

 

 

 

 

 

12.06.2014 

 

 

 

18.11.2014 

16.12.2014 

17.01.2015 

02.03.2015 

06.04.2015 

06.05.2015 

 

 

14.03.2017 

 

 

 

13.09.2019 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

51,00,000/- 

 

 

 

7,00,000/- 

25,10,000/- 

 

 

 

29,10,000/- 

 

 

50,00,000/- 

 

 

 

3,41,00,000/- 

Bid accepted. Work order was issued on 

18.06.2014. The lessee surrendered the lease and 

possession was taken over on 18.12.2014. 

 

Bid rejected. 

Bid rejected. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

02.05.2016. The lease completed its tenure and 

possession was taken over on 02.06.2017. 

Bid accepted. Work order was issued on 

03.06.2017. The lease completed its tenure u/r 228 

and possession was taken over on 19.09.2019.. 

 

Bid accepted. Work order was issued on 

27.11.2019. Lease completed its tenure and 

possession was taken over on 27.11.2021.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

24.02.2025 

10.03.2025 

26.03.2025 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 


