
ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 123/S.B. This 

block is comprises over an area of 56.91 acres out of which only 17.07 acres are available for 

excavation and remaining is already exhausted . In this block 03 khat & 04 to 05 pits are existing for 

stone excavation. Six other blocks namely (3-A+3-B)/123, (4-A+4-B)/123, (4-C+4-D)/123, 

(6)/123,(7)/123 & (8)/123 are situated in this locality, adjacent to each other but each block has its 

own potential depending mainly upon quality of stone, available area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone thus 

falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 03 K.M of 

Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee under 

the rules. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however reportedly an average of 550 to 

600 trolleys of stone are excavated and carried per day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block will 

increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Total area of the block is 56.91 acres out of which 17.07 acre is available for excavation. 

Good quality black stone has been prominently exposed after removing the low quality brown stone 

during its previous tenure of grant. The available working area and prominently exposed black stone 

is taken as unique factor to give 100% weightage to its reserve price.   

 

 

  



 

Previous Bidding History Of Sand Stone Block No. (5) Near Chak No. 123 SB. 

Tehsil Sillanwali District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone Block 

(5)/123 

 

 

 

 

 

 

 

 

 

 

 

23.01.2012 

 

 

 

 

14.03.2017 

 

 

 

 

29.09.2020 

15.10.2020 

 

04.11.2020 

 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

23,51,00,000/- 

 

 

 

 

42,01,00,000/- 

 

 

 

 

 

 

 

46,24,00,000/- 

 

 

 

 

Bid was accepted. Work order was issued on 

20.02.2012. After completion of tenure under rule 

228 the possession of the area was taken over on 

17.03.2017.  

 

Bid was accepted. Work order was issued on 

05.04.2017. Lease completed its tenure and due to 

lock down possession of the area was taken over 

on 16.04.2020. 

 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

12.11.2020. Lease was cancelled due to non-

payment of 5th installment and possession of the 

area was taken over on 12.11.2022.  

Auction could not be held due to status quo 

granted by the L.H.C Lahore in Writ Petition No. 

75108/2022. 

------------------------------Do---------------- 

------------------------------Do---------------- 

------------------------------Do---------------- 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (6)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 123/S.B. 

This block is comprises over an area of 54.50 acres out of which only 18.35 acres are available for 

excavation and remaining is already exhausted . In this block 05 khat & 02 pits are existing for 

stone excavation. Six other blocks namely (3-A+3-B)/123, (4-A+4-B)/123, (4-C+4-D)/123, 

(5)/123,(7)/123 & (8)/123 are situated in this locality, adjacent to each other but each block has its 

own potential depending mainly upon quality of stone, available area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 03 K.M 

of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee under 

the rules. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however reportedly an average of 550 

to 600 trolleys of stone are excavated and carried per day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block will 

increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Total area of 54.50 acres out of which only 18.35 acre is available for excavation. Good 

quality black stone has been prominently exposed after removing the low quality brown stone 

during its previous tenure of grant. The available working area and prominently exposed black 

stone is taken as unique factor to give 100% weightage to its reserve price.   

 

  



 

Previous Bidding History Of Sand Stone Block (6)/123 Tehsil 

Sillanwali District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-

Sand Stone 

(6)123 

06-06-2013 

 

 

 

 

10-04-2018 

 

 

 

10-05-2018 

 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.05.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

3,25,00,000/- 

 

 

 

 

 

 

 

 

1,19,01,00,000/- 

Bid was accepted work order was issued on     

21-06-2013. Lease completed its tenure and 

possession of the area was taken over on 

21.06.2018. 

 

Auction could not be held due to status quo 

issued by the Honorable Lahore High Court 

Lahore. 

 

Bid was accepted. Work order was issued on 

01.12.2018. lease was cancelled due to non-

payment of 2nd installment and possession was 

taken over on 18.10.2019. 

 

No Bid. 

No Bid. 

Auction could not be held due to Lock Down of 

Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 



23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (4-A+4-B)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

126/S.B. This block is comprised over an area of 31.08 acres out of which only 15.96 acres is 

available for excavation and remaining area has already been exhausted. In this block 4 

khats/pits are available for stone excavation. In the vicinity of this block two other blocks 

(5)/126, & (6)/126 exist adjacent to each other but each block has its own potential depending 

mainly upon quality of stone, viable area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown & Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of bridge 111 to 119 connected through 02 K.M 

of non-metaled Road leading towards block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB, where 

thirty eight (38) crush plants are installed. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

  



 

 

 

 

PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (4-A+4-B) 

NEAR CHAK No. 126 S.B. DISTRICT SARGODHA   _____ 

 

Name of Block 
Date of 

Auction 
Bid Money Previous History 

 

 

 

 

ML-SRG-Sand 

Stone (4-A)126 

 

 

 

 

 

 

ML-SRG-Sand 

Stone (4-B)126 

 

 

 

ML-SRG-Sand 

Stone 

(4-A+4-B)126 

 

 

 

 

 

 

 

11-04-2016 

 

 

 

15-08-2018 

To 

13-09-2019 

 

20-09-2014 

 

 

 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

 

 

 

 

35,01,00,000/- 

 

 

 

 

 

 

 

1,25,00,000/- 

The old blocks of Sand Stone namely (4-

A)/126 & (4-B)/126 were merged into one 

block i.e (4-A+4-B)/126. Previous history of 

the two old blocks is as under:- 

Bid was accepted. Work order was issued on 

27-04-2016. The lease was cancelled due to 

non-payment of 5th installment and possession 

of the area was taken over on 13-06-2016.  

 

The block remained (7) time no bid.  

 

 

Bid was accepted. Work order was issued on 

11-10-2014. Lease completed its tenure under 

rule 228 and possession of the area was taken 

over on 11-11-2019. 

 

After this these Block were merged into one 

block namely (4-A+4-B)/126.  

No bid. 

No bid. 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No bid.  

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No Bid. 



01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (4-C+4-D)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 123/S.B. 

This block comprises over an area of 43.49 acres out of which only about (18)acres is available for 

excavation and remaining is already exhausted. In this block 5khats6 pitsareavailable for stone 

excavation. In the vicinity of this block six other blocks namely(1-A)/123, (1-B)/123, 

(6)/123,(7)/123,(8)/123, & (5)/123exist adjacent to each other but each block has its own potential 

depending upon quality of stone, viable area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 15% to 35%  Black stone 

falling in category-B as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is easily accessible from metal road of ShaheenAbad  to 119 Morr road connected 

through 2.5 K.M of non-metaled  road leading towards the block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB,where  (20) 

crush plants are installed 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee under 

the rules. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

 

 

 

 

 

 



Previous Bidding History Of Sand Stone Block No. (4-C+4-D) Near Chak No. 123 

S.B District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

 

 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone (4-C)123 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone (4-D)123 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone  

(4-C+4-D)123 

 

 

 

 

 

 

 

 

 

 

 

 

16.08.2017 

 

 

 

29.09.2020 

15.10.2020 

04.11.2020 

 

14.03.2017 

 

 

 

13.09.2019 

15.10.2019 

To 

31.10.2019 

 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

 

11.04.2020 

 

21.05.2020 

06.06.2020 

29.09.2020 

15.10.2020 

04.11.2020 

 

29.09.2022 

15.10.2022 

04.11.2022 

16.08.2022 

13.09.2022 

11.10.2022 

 

 

 

 

 

 

 

 

 

 

 

15,05,00,000/- 

 

 

 

 

 

 

 

4,01,00,000/- 

Note:-New block (4-C+4-D)/123is created by 

merging as per direction of special 

committee constituted by Worthy Secretary 

Mines & Minerals. Block No.(4-C)/123 and 

(4-D)/123 has been merged.  

 

History of these two old block (4-C)123 & 

(4-D)12 is given as under:- 

 

 

 

Bid accepted. Work order issued on 

09.09.2017. The lease leas completed its tenure 

and possession was taken over on 09.09.2020. 

 

No Bid. 

No Bid. 

No Bid. 

 

Bid accepted. Work order issued on 

04.05.2017. The lease was cancelled due to 

non-payment of 5th installment and possession 

was taken over on 04.05.2019. 

No Bid. 

Auction could not be held due to status quo 

issued by the Honorable Lahore High Court 

Lahore. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Auction could not be held due to Lock Down of 

Covid-19. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

              Block No.(4-C+4-D)123 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 

 





ML-SRG-Sand Stone/Basalt/Diorite/Tuff (6)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 126/S.B. 

This block is comprised over an area of 50.65 acres out of which only 10-12 acres are available for 

excavation and remaining area has already been exhausted. In this block 2 khats/pits are available 

for stone excavation. In the vicinity of this block two other blocks (5)/126, & (4-A+4-B)/126 exist 

adjacent to each other but each block has its own potential depending mainly upon quality of stone, 

viable area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown & Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of bridge 111 to 119 connected through 02 K.M of 

non-metaled Road leading towards block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB, where thirty 

eight (20) crush plants are installed. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

 

 

 

  



 

Previous Bidding History Of Sand Stone Block (6)/126 near Chak No.126 S.B 

Tehsil Sillanwali District Sargodha. 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (6)126 

 

03-08-2009 

 

 

 

 

19-08-2014 

20-09-2014 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18-06-2021 

01-07-2021 

19-07-2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

12.01.2022 

22.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

 

40,00,000/- 

 

 

 

 

 

5,01,00,000/- 

 

Bid was accepted. Work order was issued on 

31-08-2009. Lease completed its tenure 

under rule, 228. Possession of the area was 

taken over on 30-09-2014. 

 

No Bid. 

Bid was accepted. Work order was issued on 

11-10-2014. Possession of the area will be 

taken over on 11-10-2019. 

No Bid. 

No Bid. 

Auction could not be held due to Lock Down 

of Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect 

of writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 



11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 
 

 





ML-SRG-Sand Stone/Basalt/Diorite/Tuff (15-B)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

126/S.B. This block is comprises over an area of 14.63acres. In the vicinity of this 

block,Eight other blocks namely (15-A+15-C)/126, (14)/126, (13+16)/126, (10-A)/126, 

(10-B)/126, (11+12,A+B-1)/126, (11+12,A+B-2)/126 & (11+12,C+D)/126 are exist 

adjacent to each other. Although area of the block is 14.63 acres, but the block has been 

mostly exhausted due to extensive working. Excavation of stone can be done from Two 

Khats and only (02) pits from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown&Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 119 Morr to Pull 111 S.B. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB at where 

twenty five (25) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK NO. (15-B)/126 TEHSIL 

SILLANWALI DISTRICT SARGODHA. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone  

(15-B) /126 

14.04.2016 

 

 

 

 

10.04.2018 

 

 

10.05.2018 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

5,10,00,000/- 

 

 

 

 

 

 

 

8,50,00,000/- 

Bid accepted. Work order was issued on 

27.04.2016.The lease was cancelled due to non-

payment of 3rd installment and possession of the 

area was taken on 03.05.2017 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

17.01.2019.The lease period will be expire on 

16.01.2022. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in writ 

petition No.75108/22. 

----do---- 

----do---- 

----do---- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 



RESERVE PRICE OF SAND STONE BLOCK NO. (1) NEAR CHAK NO. 107 S.B DISTRICT 

SARGODHA.         ______________________ 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is comprised over an area of 221.00acres but the block 

has mostly been exhausted due to extensive working and remaining area available is only 10-15 

acres consisting upon about 5 pits and small pieces of hills surrounded by saline water accumulated 

due to rain and seepage. Further that this is low potential area and cannot feed market independently.  

b) Quality of Mineral in the Block.        

 The quality of sandstone in the area of this block is good quality of Brown stone falling in 

category-C as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 This block is easily accessible from metal road of main Sargodha to Faisalabad road 

connected through 1.5 K.M of metaled road leading from Pull-111 S.B towards the block. 

d) Accessibility to the Market & Consumption of the Mineral in the Block.  

 The stone from this block is supplied to the crush market of Chak No. 107 SB,where 8-10 

crush plants are installed. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee under 

the rules. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential. 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

 

 

 

 

 

 



Previous Bidding History Of Sand Stone Block (1)/107 S.B District Sargodha. 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (1)107 

17.07.20217 

 

16.08.2017 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

01.01.2022 

 

 

 

 

No Bid 

 

2,56,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

13,01,00,000/- 

 

- 

 

Bid was accepted. Work order was issued on    

09.09.2017. The lease was cancelled due to non-

payment of 3rd installment and possession was 

taken over on 04.10.2018. 

 

The Special Experts Committee in its meeting 

dated 23.11.2018 decided for its deletion from 

the auction due to heavy seepage of rainy water 

in the lease area. After thatan application was 

filed before the Licensing Authority (M&M) on 

18.01.2021 by Mr.Latif-Ur-Rehman with the 

request to restore the instant block for open 

auction. Accordingly, the Licensing 

Authorityrestored the block and the Special 

Experts Committee fixed its new reserve price 

to Rs.85,00,000/- in its meeting dated 

22.02.2021. 

 

Bid was accepted. Work order was issued on    

25.01.2022. The lease completed its tenure and 

the lessee working under rule, 228. 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks 

and generally known as Karana Hills. This block is situated near crush market of Chak No. 

110/S.B. This block is comprises over an area of 165.25 acres. In the vicinity of this block, Eight 

other blocks namely (1-B)/110,(5)/110 (6)/110, (7)/110, (8)/110, (10)/110, (11)/110 & (12)/110 

are exist adjacent to each other. Although area of the block is 165.25 acres, but the block is 

partially exhausted due to extensive working. Excavation of stone can be done from 3-4 pits 

from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad main road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where 

15 to 20 crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 



 

PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (1-A) 

NEAR CHAK No. 110 S.B. DISTRICT SARGODHA     

Name of Block 
Date of 

Auction 
Bid Money Previous History 

ML-SRG-Sand 

Stone (A)110 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone (A)110 

 

 

28-01-214 

 

 

 

 

 

 

 

27-12-2018 

To 

13-09-2019 

05-10-2019 

To 

31-10-2019 

29-11-2019 

16-12-2019 

29-02-2020 

 

18-03-2020 

11-4-2020 

 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

 

19-12-2020 

 

 

 

12-12-2023 

 

 

16.11.2024 

02.12.2024 

 

1,33,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9,70,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

15,00,00,000/- 

 

 

 

17,00,00,000/- 

 

Bid was accepted. Work order was issued on 

01-02-2014. Possession of the area was taken 

over on 01-02-2019. 

 

After this Block (A)/110 bifurcated into two 

blocks namely (1-A)/110 & (1-B)/110. Block 

(1-A)/110  1st time put to open auction.  

 

Block remained (04) times No Bid. 

 

 

Auctioned could not be held due to status quo 

issued by the Lahore High court Lahore. 

 

No Bid. 

No Bid. 

Bid rejected. The bidder could not deposit the 

amount of 1/6th. 

No Bid. 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

07.01.2021. The lease completed its tenure and 

possession was taken over on 07.01.2024. 

 

Bid was accepted. Work order was issued on 

04.03.2024. The lease has been cancelled due to 

non-payment of 2nd installment and possession 

was taken over on 17.10.2024. 

No Bid 



17.12.2024 No Bid 

No Bid 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of 

Chak No. 110/S.B. This block is comprises over an area of 62.00 acres. In this block 

about 4-5  khats/pits are existing for stone excavation. Five other blocks namely (1-

A)/110, (1-B)/110, (6)/110, (7)/110,(8)/110, are situated in this locality, adjacent to each 

other but each block has its own potential depending mainly upon quality of stone, 

available area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad main road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where 

approximately (15-20) crushers/ plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

 

 

  



Previous Bidding History Of Sand Stone Block No. (5) Near Chak No. 110 S.B 

District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 
Bid Money  Remarks 

ML-SRG-Sand 

Stone (5)110 

14.03.2017 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

11.04.2020 

 

 

21.05.2020 

06.06.2020 

29.09.2020 

15.10.2020 

04.11.2020 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

20,02,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

14,65,10,000/- 

Bid accepted. Work order was issued on 

23.05.2017. Lease was cancelled due to non-

payment of 5th installment and possession was 

taken over on 23.05.2019. 

No Bid. 

Auction could not be held due to status quo 

granted by the L.H.C Lahore. 

----------------do------------- 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not held due to Lock Down 

through-out the country in the pandemic of 

Covid-19. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

12.11.2020. Lease period was expired and 

possession was taken over on 12.11.2023. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

No Bid 
 





ML-SRG-Sand Stone/Basalt/Diorite/Tuff (8)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the 

Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically 

igneous rocks and generally known as Karana Hills. This block is situated near 

crush market of Chak No. 110/S.B. This block is comprises over an area of 

47.6acres. In the vicinity of this block, Eight other blocks namely (1-A)/110, (1-

B)/110,(5)/110 (6)/110, (7)/110, (10)/110, (11)/110& (12)/110 are exist adjacent to 

each other. Although area of the block is 47.6 acres, but the block has been mostly 

exhausted due to extensive working and remaining area available is 20.85 acres. 

Excavation of stone can be done from 03 khats from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected 

with metal road leading from Sargodha to Faisalabad. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at 

where five crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 

Years 

 The average excavated quantity of mineral during last five years is not available 

with this office, because no monthly production report (MPR) is required to be 

submitted by the lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available 

information therefore sandstone excavation potential can be estimated +/- 10% of 

the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve 

Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (8)/110 near Chak 

No.110 S.B Tehsil & District Sargodha. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (8)110 

11.04.2016 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

 

11.04.2020 

 

21.05.2020 

 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

10.06.2023 

 

 

 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

80,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2,10,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2,02,00,000/- 

Bid accepted. Work order was issued on 

27.04.2016.The lease completed its tenure under 

rule,228 and possession of the area was taken on 

15.04.2020. 

No Bid. 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

-------Do--------- 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Due to lock down of Covid-19 auction could not 

be held. 

Bid accepted. Work order was issued on 

19.06.2020.The lease cancelled due to non-

payment of 3rd installment and possession of the 

area was taken on 19.06.2021. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

21.10.2023.The lease was cancelled due to non-

payment of 2nd installment and possession of the 

area was taken on 21.04.2024. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 





ML-SRG-Sand Stone/Basalt/Diorite/Tuff (11)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

110/S.B. This block is comprises over an area of 47.00 acres. In the vicinity of this block, 

Eight other blocks namely (1-A)/110, (1-B)/110,(5)/110 (6)/110, (7)/110, (10)/110, (8)/110 

& (12)/110 are exist adjacent to each other. Although area of the block is 47.6 acres, but 

the block has been mostly exhausted due to extensive working and remaining area available 

is 20.85 acres. Excavation of stone can be done from 03 khats from one working face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Faisalabad. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where five 

crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 

  



 

Previous Bidding History Of Sand Stone Block (11)/110 District Sargodha. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (11)110 

03-04-2013 

 

 

12-03-2016 

 

11-04-2016 

To 

18-07-2016 

16-08-2016 

20-09-2016 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

4,60,000/- 

 

 

 

 

 

 

 

2,50,000/- 

15,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

21,10,000/- 

Bid was accepted work order was issued on 

25-04-2013. Possession of the area was taken 

over on 22-09-2015 on account of surrender. 

Auctioned could not be held due to status quo 

issued by the Lahore High Court Lahore. 

 

Block remained (03) times No Bid. 

 

Bid rejected. 

Bid accepted. Work order issued on 08-10-

2016. Lease period was expired under rule,228 

and possession was taken over on 21-03-2020. 

No Bid. 

No Bid. 

Auctioned could not be held due to Lock 

Down of Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

05.10.2022. Lease has been cancelled due to 

non-payment of 2nd installment and possession 

was taken over on 02.05.2023. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid. 

No Bid 

No Bid 
 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (12)/110 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

110/S.B. This block is comprises over an area of 79.7acres. In the vicinity of this 

block,Eight other blocks namely (1-A)/110, (1-B)/110, (5)/110 (6)/110, (7)/110, (8)/110, 

(10)/110 & (11)/110 are exist adjacent to each other. Although area of the block is 79.7 

acres, but the block is Maximum exhausted due to extensive working and remaining area 

available is 15.00 acres. Excavation of stone can be done from 03 khats from one working 

face. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown, Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with metal 

road leading from Sargodha to Faisalabad. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 110 SB at where five 

crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (12)/110 near Chak No.110 

S.B Tehsil & District Sargodha. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (12)110 

07.05.2013 

 

 

 

12.03.2016 

 

 

11.04.2016 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

10,00,000/- 

 

 

 

 

 

 

35,00,000/- 

 

 

 

 

 

 

 

 

 

1,25,00,000/- 

Bid accepted. Work order was issued on 

07.06.2013.The lessee surrendered the lease and 

possession of the area was taken on 22.09.2015. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

27.04.2016.The lease completed its tenure under 

rule,228 and possession of the area was taken on 

11.09.2019. 

No Bid. 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

-------Do--------- 

 

No Bid. 

Bid accepted. Work order was issued on 

04.11.2020.The lease cancelled due to non-

payment of 4th installment and possession of the 

area was taken on 04.07.2021. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A+1-B)/120 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

120/S.B. This block is comprises over an area of 61.91 acres. Although area of the block is 

61.91 acres, however, the block is very much exhausted due to extensive working. 

Excavation of stone can be done from 2-3 pits.  

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non-metaled road that is further connected with 

metal road leading from 119 Morr road to main Faisalabad link road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to 5-7 crusher plants which are installed near the  

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 

 

 

 

  



 

 

PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (1-A+1-B) 

NEAR CHAK No. 120 S.B. DISTRICT SARGODHA   ____ 

 

Name of Block 
Date of 

Auction 
Bid Money Previous History 

 

 

 

 

ML-SRG-Sand 

Stone (1-A)120 

 

 

 

 

ML-SRG-Sand 

Stone (1-B)120 

 

 

 

 

 

 

 

 

ML-SRG-Sand 

Stone  

(1-A+1-B)120 

 

 

 

 

 

 

 

29-11-2016 

 

 

 

 

26-06-2013 

 

 

 

15-08-2018 

To 

13-09-2019 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

 

 

 

 

51,00,000/- 

 

 

 

 

20,00,000/- 

 

 

 

 

 

 

The old block of Sand Stone namely (1-A) 

/110 & (1-B)/110 were merged into one block 

i.e (1-A+1-B)/120. Previous history of the two 

old blocks is as under:- 

Bid was accepted. Work order was issued on 19-

12-2016. Lease completed its tenure. Possession 

of the area will be taken over on 19-12-2019. 

 

 

Bid was accepted. Work order was issued on 31-

07-2013. Lease completed its tenure under rule 

228 of PMC rule 2002. Possession of the area 

will be taken over on 20-08-2018. 

The block remained (7) time no bid.  

 

 

 

After this these Block were merged into one 

block namely (1-A+1-B)/120.  

No bid. 

No bid. 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No bid.  

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not held due to restraining orders 

issued by the L.H.C Lahore in respect of writ 

petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid. 

No Bid. 

No Bid. 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (3-A+3-B)/120 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

120/S.B. This block is comprises over an area of 64.94 acres. Although area of the block is 

64.94 acres, however, the block is very much exhausted due to extensive working. 

Excavation of stone can be done from 2-3 pits.  

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non-metaled road that is further connected with 

metal road leading from 119 Morr road to main Faisalabad link road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to 5-7 crusher plants which are installed near the  

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 

 

 

 



Previous Bidding History Of Sand Stone Block No. (3-A+3-B) Near Chak 

No.120 S.B District Sargodha 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-

Sand. Stone 

Block No. 

(3-A+3-B) 

Near Chak 

No.120 S.B 

 

 

 

 

 

 

 

18.09.2013 

 

 

 

 

15.08.2018 

To 

13.09.2019 

 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

 

11.04.2020 

 

 

21.05.2020 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

55,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1,72,00,000/- 

Bid was accepted. Work order was issued on 

29.03.2013. The lease completed its tenure 

U/r 228 and possession was taken over on 

07.01.2019. 
 

 

Block remained (07) times No Bid. 

 

 

Auction could not held due to status quo 

granted by the L.H.C Lahore. 

---------------do------------ 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Due to Covid-19 pandemic lock down 

throughout the country, auction could not be 

held. 

Bid was accepted. Work order was issued on 

10.08.2020. The lease period will expire on 

09.08.2023.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

 

 

 

 



  



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (3)/48 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab 

plains, the basement rocks are exposed near Sargodha. These rocks are basically igneous 

rocks and generally known as Karana Hills. This block is situated near crush market of 

Chak No. 48/S.B. This block is comprises over an area of 19.2 acres. Although area of 

the block is 19.2 acres, but the block has been mostly exhausted due to extensive deep 

working and ground water. Excavation of stone can be done from only (1) pit. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Chak No.46 Adda-Faisalabad Road to Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to 2-3 crusher plant which is installed near the 

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with 

this office, because no monthly production report (MPR) is required to be submitted by 

the lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present 

potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 

 

 

 

 

 



Previous Bidding History Of Sand Stone Block (3)/48 near Chak No.48 S.B 

Tehsil Sillanwali District Sargodha. 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (3)48 

 

02-11-2011 

 

 

 

29-11-2016 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.02.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

 

71,000/- 

 

 

 

41,00,000/- 

 

Bid was accepted. Work order was issued on     

01-12-2011. Possession of the area was taken 

over on 01-12-2016. 

 

Bid was accepted. Work order was issued on     

19-12-2016. Lease period was expired under 

rule,228 and possession was taken over on  

19-01-2020. 

No Bid. 

No Bid. 

Auctioned could not be held due to Lock 

Down of Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not held due to restraining 

orders issued by the L.H.C Lahore in respect 

of writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

 
 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/60 S.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

60/S.B. This block is comprises over an area of 51.40 acres. Although area of the block is 

51.40 acres, however the block is almost exhausted due to extensive working and there is 

small hilly portion available for working. Excavation of stone can be done from 1-2 pits.  

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non-metaled road that is further connected with 

metal road leading from 46 Adda Faisalabad road to Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to 1-2 crusher plants which are installed near the  

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

  



 

 

Previous Bidding History Of Sand Stone Block No. (1) Near Chak No.60 S.B 

District Sargodha 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-

Sand. Stone 

Block (1) 

Near Chak 

No.60 S.B 

 

 

 

 

 

 

 

11.04.2016 

 

 

13.09.2019 

 

 

05.10.2019 

 

31.10.2019 

29.11.2019 

16.12.2019 

29.02.2020 

18.03.2020 

 

11.04.2020 

 

 

21.05.2020 

06.06.2020 

29.09.2020 

 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

6,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9,10,000/- 

Bid was accepted. Work order was issued on 

27.04.2016. The lease completed its tenure 

and possession was taken over on 27.04.2019. 

No Bid.  

Auction could not held due to status quo 

granted by the L.H.C Lahore. 

---------------do------------ 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

Due to Covid-19 pandemic lock down 

throughout the country, auction could not be 

held. 

No Bid. 

No bid. 

Bid was accepted. Work order was issued on 

19.10.2020. The lease completed its tenure 

and possession was taken over on 19.10.2023. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 

No Bid 

No Bid 

 

 

 

 

 



 

 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/100 N.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

100/N.B. This block is comprises over an area of 34.14 acres. Although area of the block is 

34.14 acres, but the block has been mostly exhausted due to extensive deep working and 

ground water. Excavation of stone can be done from only (1) pit. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Shaheenabad-Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to one crusher plant which is installed in the 

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 

 

 

  



 

 

Previous Bidding History Of Sand Stone Block No. (1) Near Chak No.100 N.B 

District Sargodha 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-

Sand. Stone 

Block (1)Near  

Chak No.100 

N.B 

 

 

 

 

 

 

 

06.05.2015 

 

 

 

 

 

 

29.09.2020 

 

 

 

 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

25,25,000/- 

 

 

 

 

 

 

1,53,00,000/- 

Bid was accepted. Work order was issued on 

25.05.2015. The lease completed its tenure 

and possession was taken over on 25.05.2020. 

 

 

 

 

Bid was accepted. Work order was issued on 

10.10.2020. The lease completed its tenure 

and possession was taken over on 10.10.2023. 

 

 

No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid. 
No Bid 

No Bid 

No Bid 

 

 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1)/88 N.B District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

88/N.B. This block is comprises over an area of 7.81acres. Although area of the block is 

7.81 acres, but the block has been mostly exhausted due to extensive deep working and 

ground water. Excavation of stone can be done from only (1) pit. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is  (Brown- Category-C). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from Sargodha to Shaheenabad-Sillanwali road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is only supplied to one crusher plant which is installed in thee 

leased area.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

  

 

 

 

 

 

 

 



 

Previous Bidding History Of Sand Stone Block (1) Near Chak No 88 N.B 

District Sargodha 

 

Name of Block Date of 

Auction 

Bid Money History 

ML-SRG-Sand 

Stone (1)/88 

11.04.2016 

 

 

 

13.09.2019 

05.10.2019 

 

31.10.2019 

29.11.2019 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

11,20,000/- 

 

 

 

25,10,000/- 

 

 

 

25,60,000/- 

Bid was accepted. Work order was issued on 

27.04.2016. Lease was completed its tenure 

under rule, 228 and Possession of the area was 

taken over on 28.09.2019. 

Bid rejected. 

Auction could not be held due to status quo 

granted by the L.H.C Lahore. 

------------------do------------ 

Bid was accepted. Work order was issued on 

27.12.2019. The lease completed its tenure and 

possession was taken over on 27.12.2022. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 

 

 

 

 

 



ORD. SAND ZONE NO. (2-A) BHERA TAAHITEHSILBHERA 

DISTRICT SARGODHA 

 

A)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Alluvialand fluvial sand/bhassar deposits are abundantly available in the zone 

and can be easily excavated. This zone is situated in the bed of River Jehlum and cultivated 

lands which are depleting each year. This zone comprises over an area of 7857.80 acres. 

Good quality of sand/bhassar is available. This zone mainly feeds Bhera City, Bhalwal city 

and adjacent villages & towns.  However it attracts the consumers of nearby zonesthat are 

situated in the radius of 10 km of this zone. 

B) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area. Most of the area of this Zone consists upon 

River bed. However sand having bed 05-06 feet is available after removing 02 to 03 feet 

soil/overburden in the cultivated lands. 

C) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namelyMalkwal to BheraRoad. 

D) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of Malkwal City, Chak Nizam, Miani and nearby villages 

& Towns. This zone is situated on the main road leading from Malkwal to Bhera Road. 

E) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because 

monthly production report (MPR) is not submitted by the lessee in case of minor mineral. 

However as per observations and report from the field staff an average of 40 to 50 trolleys/ 

dumpers of sand can be excavated from this zone whereas during flood season work has 

been fully closed. 

F) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

G) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand/bhassar which are depleting each 

year.No new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

H) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

NIL 

 

  



 

Previous Bidding History Of Ord. Sand Zone No. (2-A) Bhera,Taahi  

Tehsil Bheral District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord. 

Sand Zone (2-A) 

Near Bhera Taahi. 

 

 

 

 

 

 

 

12.06.2014 

 

 

 

18.11.2014 

16.12.2014 

17.01.2015 

02.03.2015 

06.04.2015 

06.05.2015 

 

 

14.03.2017 

 

 

 

13.09.2019 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

51,00,000/- 

 

 

 

7,00,000/- 

25,10,000/- 

 

 

 

29,10,000/- 

 

 

50,00,000/- 

 

 

 

3,41,00,000/- 

Bid accepted. Work order was issued on 

18.06.2014. The lessee surrendered the lease and 

possession was taken over on 18.12.2014. 

 

Bid rejected. 

Bid rejected. 

No Bid. 

No Bid. 

No Bid. 

Bid accepted. Work order was issued on 

02.05.2016. The lease completed its tenure and 

possession was taken over on 02.06.2017. 

Bid accepted. Work order was issued on 

03.06.2017. The lease completed its tenure u/r 228 

and possession was taken over on 19.09.2019.. 

 

Bid accepted. Work order was issued on 

27.11.2019. Lease completed its tenure and 

possession was taken over on 27.11.2021.  

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

 

 

 

 



RESERVE PRICE OF ORD. SAND ZONE NO. (4-B) LANGER WALA BRIDGE, 

SAHIWAL DISTRICT SARGODHA 

 

A)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically alluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the bed of River Jehlum Tehsil Sahiwal District 

Sargodha. This zone comprises over an area of 13461.26 acres. Good quality of sand is 

available. This zone mainly feeds Tehsil Shahiwal and adjacent villages and towns.  

However it attracts the consumers of Khushab zones that are situated in the radius of 10 

km of this zone. 

B) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area in the bed of River Jehlum and some area 

of this zone comprised over cultivated land. However sand having bed 10-12 feet is 

available in river bed and also after removing 03 to 04 feet soil/overburden in the 

cultivated lands. 

C) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Khushab, Chowk Girout to 

Sahiwal Road near Langarwala River Bridge. 

D) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of Tehsil Sahiwal and partially feeds the market of 

Khushab as well as Sargodha. This zone is situated on the main road leading from 

Khushab,Chowk Girout to Sahiwal Road. 

E) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because 

no monthly production report (MPR) is submitted by the lessee. However as per 

observations as reported by the field staff an average of 60 to 70 trolleys/dumper per day 

of sand /Bhassar can be excavated from this zone. 

F) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

G) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No 

new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

H) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve 

Price: 

This zone feed the demand of sand of Tehsil Sahiwal and also, it attracts the consumers of 

Khushab zones that are situated in the radius of 10 km of this zone that is considered as 

unique factor.  

 



 

 

BIDDING HISTORY OF ORD. SAND ZONE NO. (4-B) NEAR LANGER WALA BRIDGE, 

SAHIWAL DISTRICT SARGODHA.       __________ 

 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-

Ord, Sand 

Zone No.  

(4-B) Langer 

Wala, Sahiwal 

Bridge. 

 

 

 

 

 

 

 

 

13.09.2019 

05.10.2019 

to 

31.10.2019 

 

29.11.2019 

06.12.2019 

29.02.2020 

 

18.03.2020 

 

 

 

19.12.2020 

 

 

 

30.11.2022 

26.12.2022 

 

23.01.2023 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2,02,00,000/- 

 

 

 

1,11,10,000/- 

 

 

 

 

 

 

1,45,00,000/- 

Note: The old Zone of Ord.Sand namely Zone  No. 

(4) DerraJarra, Khunnan, Tibba Baba Hayyat, was 

divided into two zones i.e Zone (4-A) near Farooka, 

DerraJarra,Khunnan and Zone (4-B) near Langer 

WalaBridge,Sahiwal. The old zone (4) was last time 

granted against a bid of Rs.77,00,000/- and lease was 

completed its tenure. 

 

No Bid. 

Auction Could not be held due to status quo issued by 

the Lahore High Court Lahore. 

 

 

No Bid. 

No Bid. 

No Bid. 

 

Bid accepted. Work order issued on 04.05.2020. The 

lease was cancelled due to non-payment of 2nd 

installment and possession was taken over on 

04.11.2020. 

Bid accepted. Work order issued on 07.01.2021. The 

lease completed its tenure and possession was taken 

over on 07.01.2023. 

 

No Bid 

No Bid 

 

Bid accepted. Work order issued on 15.02.2023. The 

lease expired and possession was taken over on 

14.02.2025. 

 

 

 



 

ML-SRG-Sand Stone/Basalt/Diorite/Tuff (7)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

123/S.B. This block is comprises over an area of 47.01acres. In the vicinity of this block,Six 

other blocks namely (5)/123, (6)/123, (8)/123, (4-A+4-B)/123, (4-C+4-D)/123, (3-A+3-

B)/123are exist adjacent to each other. Although area of the block is 47.01 acres, but the block 

has been mostly exhausted due to extensive deep working. Excavation of stone can be done 

from only (3-5) pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Black, Category-A). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with metal 

road leading from 119 Morr to Shaheenabad road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB&Chak No. 126 

SB at where approximately thirty (30) crush plants are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

Nil 

 

 

 

 

 

 



 

Previous Bidding History Of Sand Stone Block (7) Near Chak No 123 S.B District 

Sargodha 

 

Name of Block Date of 

Auction 

Bid Money History 

ML-SRG-Sand 

Stone (7)123 

13-05-2014 

 

 

 

 

13-09-2019 

 

 

 

 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

8,10,00,000/- 

 

 

 

 

30,00,00,000/- 

Bid was accepted. Work order was issued on 

05.06.2014. Lease period was expired under 

rule, 228 and Possession of the area was taken 

over on 19.09.2019. 

 

Bid was accepted. Work order was issued on 

21.01.2022. The lease was cancelled due to 

non-payment of 6th installment and possession 

was taken over on 21.07.2022 

 

Auction could not held due to restraining orders 

issued by the L.H.C Lahore in respect of writ 

petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 

 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (8)/123 (New Block) District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in area of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 123/S.B. 

This block is comprises over an area of 92.9246 acres. Six other blocks namely (3-A+3-B)/123, (4-

A+4-B)/123, (4-C+4-D)/123, (5)/123,(7)/123 & (6)/123 are situated in this locality, adjacent to 

each other but each block has its own potential depending mainly upon quality of stone, available 

area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of pull 111 to 119 Mor connected through 03 K.M 

of Kacha Road. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

The average excavated quantity of mineral during last five years is not available with this office, 

because no monthly production report (MPR) is required to be submitted by the lessee under the 

rules. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 No record of production from any block is available however an average of 550 to 600 

trolleys of stone can be excavated per day from the block. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 Demand of the crush has been increased during past one year on account of new mega 

projects of construction. Therefore, it is expected that excavation of sand stone from the block will 

increase in future. 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 Nil.   

 

  



 

Previous Bidding History Of Sand Stone Block (8)/123 Tehsil  

Sillanwali District Sargodha. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (8)123 

 

 

 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.05.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

 

 

New Block was fabricated in 2019 and first 

time put to auction. 

 

No Bid. 

No Bid. 

Auction could not be held due to Lock Down of 

Covid-19. 

No Bid. 

No Bid. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

26.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid 
 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (6)/116 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

116/S.B. This block is comprised over an area of 53.07 acres and maximum area has already 

been exhausted due to extensive working. In this block 03 pits exists for stone excavation. In the 

vicinity of this block six other blocks namely (4-A+4-B)/116, (5)/116, (A)/116, (7-A)/116, (7-B) 

/116 & (7-C)/116  exist adjacent to each other but each block has its own potential depending 

upon quality of stone, available area and number of khats/ pits. 

b) Quality of Mineral in the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is easily accessible from metal road of bridge 111 to 119 connected through 

non-metaled road leading towards the block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 116 SB at where 

fifteen (35) crush plants are installed 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

 

 

 

  



Previous Bidding History Of Sand Stone Block No. (6) Near Chak No. 116 S.B 

District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone (6)116 

 

16.08.2017 

 

 

 

 

 

 

29.09.2020 

15.10.2020 

 

04.11.2020 

19.12.2020 

 

09.01.2021 

 

 

 

 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

 

20,08,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

65,07,02,000/- 

 

 

 

Bid was accepted and the work order was 

issued on 09.09.2017. After expiry of lease 

period on 08.09.2020 the lessee was worked in 

leased area under the shelter of status quo 

granted by the Civil Court Lahore. Upon 

vacation of status quo possession of the area 

was taken in favor of Govt. on 24.12.2020. 

No Bid. 

Auction could not held due to status quo 

granted by the Civil Court Lahore. 

-------------Do-------------------------- 

-------------Do-------------------------- 

 

Bid was accepted and the work order was 

issued on 06.02.2021. The lease completed its 

tenure and possession was taken over on 

06.02.2024. 

 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

 

 

 

 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (5)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, the 

basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and generally 

known as Karana Hills. The block in question is located near crush market of Chak No. 126/S.B. 

This block is comprised over an area of 61.75 acres out of which only 18.52 acres is available for 

excavation and remaining area has already been exhausted. In this block 05 khats/pits are available 

for stone excavation. In the vicinity of this block three other blocks (4-A+4-B)/126, & (6)/126 

exist adjacent to each other but each block has its own potential depending mainly upon quality of 

stone, viable area and number of khats/ pits. 

b) Quality of Mineral In the Block.        

 The quality of sandstone in the area of this block is good having 35% to 50% Black stone 

thus falling in category-A as per categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of bridge 111 to 119 connected through 01 K.M of 

non-metaled Road leading towards block. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB, where thirty 

eight (38) crush plants are installed. 

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the lessee 

under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor At Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

  



 

 

 

Previous Bidding History Of Sand Stone Block (5) Near Chak No 126 S.B 

Tehsil Sillanwali District Sargodha 

 

Name of Block Date of 

Auction 

Bid Money History 

ML-SRG-Sand 

Stone (5)126 

20-10-2007 

 

 

 

 

21-11-2012 

 

 

 

16.08.2017 

 

29.09.2020 

15.10.2020 

04.11.2020 

 

19.12.2020 

 

 

 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

1,55,50,000/- 

 

 

 

 

7,10,00,000/- 

 

 

 

13,68,00,000/- 

 

 

 

 

 

22,00,00,000/- 

Bid was accepted. The lessee completed the 

lease tenure. 

 

 

Bid was accepted. The lessee surrendered the 

lease & Possession of the area was taken over 

on 04-07-2017. 

 

Bid was accepted. The lease completed its 

tenure and possession was taken over on 

09.09.2020. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. The lease was cancelled due 

to non-payment of 3rd installment and 

possession was taken over on 07.01.2022. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in respect of 

writ petition No.75108/2022. 

-------------do---------- 

-------------do---------- 

-------------do---------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 
 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (15-A+15-C)/126 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks 

and generally known as Karana Hills. This block is situated near crush market of Chak 

No. 126/S.B. This block is comprises over an area of 59.86acres. In the vicinity of this 

block. Eight other blocks namely (15-B)/126, (14)/126, (13+16)/126, (10-A)/126, (10-

B)/126, (11+12,A+B-1)/126, (11+12,A+B-2)/126 & (11+12,C+D)/126 are exist adjacent 

to each other. Although area of the block is 59.86 acres, but the block has been mostly 

exhausted due to extensive working. Excavation of stone can be done from only (15) pits. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Black, Category-A). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with 

metal road leading from 119 Morr to Pull 111 S.B. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 126 SB at where 

twenty five (25) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 

  



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCKNO. (15-A+15-C)/126 

TEHSIL SILLANWALI DISTRICT SARGODHA. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone  

(15-A+15-C) 

/126 

 

 

 

 

06.06.2013 

 

 

 

 

10.04.2018 

 

 

10.05.2018 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

 

 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

 

 

 

5,00,00,000/- 

 

 

 

 

 

 

 

85,01,00,000/- 

Old Sand Stone Block No. (15-A) & (15-C) 

has been merged and first time present for 

auction. 

 

Bid accepted. Work order was issued on 

17.06.2013.The lease completed its tenure and 

possession of the area was taken on 17.06.2018. 

 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

08.01.2019.The lease period will be expire on 

07.01.2022. 

 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in writ 

petition No.75108/22. 

----do---- 

----do---- 

----do---- 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (1-A)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield elements are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. This block is situated near crush market of Chak No. 

126/S.B. This block is comprises over an area of 29.45acres. In the vicinity of this 

block,Three other blocks namely (1-B)/123, (2-A+2-B)/123, (3-A+3-B)/123 are exist 

adjacent to each other. Although area of the block is 29.45 acres, but the block has been 

mostly exhausted. Excavation of stone can be done from Two Khats and only (03) pits from 

two working faces. 

b) Quality of Mineral In the Block.        

 The quality of the sandstone in area of this block is low (Brown & Black, Category-B). 

c) Availability of Access Road to the Block.       

 The block is easily accessible through non metaled road that is further connected with metal 

road leading from 123 S.B to Shaheen Abad & 123 SB to 119 Morr. 

d) Accessibility to the Market & Consumption of the Mineral In the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB at where 

twenty five (15) crush plants (approx) are installed.  

e) Average Excavated Quantity Of Mineral From The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available with this 

office, because no monthly production report (MPR) is required to be submitted by the 

lessee under the rules 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached. 

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 10% of the present potential 

h) Any Unique Factor at Site of the Block Relevant For Determining Reserve Price. 

 As per available information the unique factor may be considered as “Nil”   

 

  

 

 

 

 

  



 

PREVIOUS BIDDING HISTORY OF SAND STONE BLOCKNO. (1-A)/123_TEHSIL 

SILLANWALI DISTRICT SARGODHA. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Sand 

Stone  

(1-A) /123 

 

07.03.2013 

 

 

 

10.04.2018 

 

 

10.05.2018 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

 

 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

 

1,50,00,000/- 

 

 

 

 

 

 

12,01,00,000/- 

 

Bid accepted. Work order was issued on 

29.05.2013.The lease completed its tenure and 

possession of the area was taken on 28.05.2018. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

 

Bid accepted. Work order was issued on 

22.01.2019.The lease period will be expire on 

21.01.2022. 

 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

No Bid 

Auction could not be held due to restraining 

orders issued by the L.H.C Lahore in writ 

petition No.75108/22. 

----do---- 

----do---- 

----do---- 

----do---- 

----do---- 

---do----- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 



ML-SRG-Sand Stone/Basalt/Diorite/Tuff (2-A+2-B)/123 District Sargodha. 

a) Geological Survey, Location of Block and Assessment of the Mineral in the Block. 

 The Indian shield rocks are exposed in Province of Sindh and Punjab. In Punjab plains, 

the basement rocks are exposed near Sargodha. These rocks are basically igneous rocks and 

generally known as Karana Hills. The block in question is located near crush market of Chak No. 

123/S.B. This block comprises over an area of 71.197 acres out of which about 25acres is 

available for excavation and remaining area has already been exhausted due to extensive 

working in the past. In this block 3 pits are available for stone excavation. 

b) Quality of Mineral in the Block.        

 The quality of sandstone in the area of this block is Brown stone falling in Category-B as 

per notified categorization of stone blocks of Sargodha. 

c) Availability of Access Road to the Block.       

 The block is accessible from metal road of Shaheen Abad to 119 Morr connected through 

1.0 K.M of non -metaled Road leading towards block. 

d) Accessibility to the Market & Consumption of the Mineral in the Block.  

 The stone from this block is supplied to the crush market of Chak No. 123 SB, where 

fifteen (40)+ crush plants are installed 

e) Average Excavated Quantity of Mineral from The Block During Last 05 Years 

 The average excavated quantity of mineral during last five years is not available because 

no monthly production report (MPR) is required to be submitted by the lessee under the rules. 

f) Previous Bidding History of the Block. 

Previous bidding history of the block is attached  

g) Future Potential for Excavation from the Block.      

 No new project is being launched in vicinity in near future as per available information 

therefore sandstone excavation potential can be estimated +/- 5% of the present potential 

h) Any Unique Factor at Site of the Block Relevant for Determining Reserve Price. 

 As per available information the unique factor may be considered as Nil 

 

 

 

 

 

 



PREVIOUS BIDDING HISTORY OF SAND STONE BLOCK (2-A+2-B) 

NEAR CHAK No. 123 S.B. DISTRICT SARGODHA   _____ 

 

Name of Block 
Date of 

Auction 
Bid Money Previous History 

ML-SRG-Sand 

Stone (2-A)123 

 

 

 

ML-SRG-Sand 

Stone (2-B)123 

 

 

ML-SRG-Sand 

Stone 

(2-A+2-B)123 

 

 

 

15-08-2018 

To 

13-09-2019 

 

15-08-2018 

To 

13-09-2019 

 

 

 

 

29-11-2019 

16-12-2019 

29-02-2020 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

29.09.2020 

15.10.2020 

04.11.2020 

19.12.2020 

09.01.2021 

28.01.2021 

18.03.2021 

05.04.2021 

 

 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8,50,00,000/- 

 

 

 

The block remained (7) time no bid.  

 

 

 

The block remained (7) time no bid.  

 

After this these Block were merged into one 

block namely (2-A+2-B)/123. Block No.(2-

A+2-B)123 was first time put to open 

auction. 

No bid. 

No bid. 

No bid. 

No bid.  

Auctioned could not be held due to Lock Down 

of Covid-19. 

No bid. 

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

Bid accepted. Work order was issued on 

28.04.2021. Lease completed its tenure and 

possession was taken over on 28.04.2024. 

No bid.  

 No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid.  

No bid. 



 



ORD. SAND ZONE NO. (8) BADRANIAN,TEHSIL &DISTRICT SARGODHA 

 

A)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Alluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the bed of cultivated lands which are depleting each year. This 

zone comprises over an area of 5667.87. Good quality of sand is available. This zone mainly 

feedsSargodha, Lalian City, Kandiwal and adjacent villages and towns.  However it attracts the 

consumers of nearby  zonesthat are situated in the radios of 10 km of this zone. 

B) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area. Most of the area of this Zone consist upon 

cultivated lands. However sand having bed 10-12 feet is available after removing 05 to 06 

feet soil/overburden in the cultivated lands. 

C) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Sargodha to Kandiwal Road. 

D) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of Sargodha and Kandiwal and partially feeds the market 

of Saghraywala Zone District Chiniot in flood season. This zone is situated on the main road 

leading from Sargodhato Kandiwal Road. 

E) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations 

as reported by the field staff an average of 250 to 300 trolleys/dumper per day of sand can 

be excavated from this zone. 

F) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

G) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No 

new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present 

potential 

H) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

Ordinary Sand Saghray Wala Zone District Chiniot is situated on main Sargodha to 

Faisalabad road and it is also closer to Chiniot & Faisalabad cities. Whereas Ord. Sand Zone 

(8) Badranian is situated on the Road leading from Sargodha to Kandiwal Road only during 

the flood season, dumpers load sand from the subject zone and supply it to Chiniot & 

Faisalabad. As impact of subject zone on the consumption market of Ord.Sand zone 

Saghraywala during the flood season is considerable. Therefore, weightage factor of 50% of 

the base price has been added to rationalize its reserve price that is considered as unique 

factor.  

 

 

 

  



 

Previous Bidding History Of Ord. Sand Zone No. (8) Near Badranian 

District Sargodha 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord. 

Sand Zone (8) Near 

Badranian 

 

 

 

 

 

 

 

 

 

 

12-03-2016 

 

 

11-04-2016 

 

 

 

14.03.2017 

To 

21.11.2017 

19.12.2017 

 

 

 

27.12.2018 

22.01.2019 

19.02.2019 

 

 

18.03.2021 

05.04.2021 

26.04.2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

 

 

 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

 

 

 

 

 

 

1,32,50,000/- 

 

 

 

 

 

 

1,70,10,000/- 

 

 

 

 

 

80,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

6,31,00,000/- 

Note. Ord. sand zone (8) was fabricated by 

including new sand bearing areas in old ord. sand 

block (1) Badranian. 

Auction could not be held due to stay order granted 

by Civil court Lahore. 

 

Bid was accepted. Work order was issued on 27-04-

2016. Lease cancelled on account of nonpayment of 

2nd installment. Possession of the area was taken over 

on 28-10-2016. 

The block remained (07) times No Bid. 

 

 

Bid was accepted. Work order was issued on 

04.04.2018 Lease cancelled on account of 

nonpayment of 2nd installment. Possession of the area 

was taken over on 23.10.2018. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

29.05.2019. The lease completed its tenure and 

possession was taken over on 289.05.2021. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

25.01.2022. The lease was cancelled due to non- 

payment of 2nd installment and possession was taken 

over on 25.07.2022. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 



  



ORD. SAND BLOCK NO. (3) (Revised) NEAR DODHA,TEHSIL KOTMOMINDISTRICT 

SARGODHA. 

 

A)  Geological Survey, Location Of Block And Assessment Of Mineral In The Block:  

Geologically Alluvial Sand/Bhassar deposits are abundantly available in the block and can be 

easily excavated. This block is situated in the bed of cultivated lands which are depleting each 

year. This block comprises over an area of492.77 acres. Good quality of Sand/Bhassar is 

available. This block mainly feedsSargodha,City and adjacent villages and towns.  The other 

consumption market of the sand from the lease is Kotmomin only during flood season (two to 

three months) when the mining leases of TalibWala Upstream and Downstream which are 

situated on River Chenab gets closed due to flood in the river. However it also attracts the 

consumers of nearby blocks/zonesthat are situated in the radius of 10 km of this zone. 

B) Quality Of The Mineral In The Block: 

Good quality of sand/bhassar is available in all the area. Most of the area of this block consists 

upon cultivated lands. However sand having bed 10-12 feet is available after removing 04 to 05 

feet soil/overburden in the cultivated lands. 

C) Availability Of Access Road To The Block: 

This block is easily accessible through metal roads namelySargodhato Lahore Road. 

D) Accessibility To The Market And Consumption Of Mineral in The Block: 

This block mainly feeds the market ofSargodhaand partially feeds the market of Kotmomin, Sial 

Morr in flood season. This block is situated on the main road leading from Sargodhato 

LahoreRoad. 

E) Average Excavated Quantity Of The Mineral From This Block During Last 5 Years: 

The average excavated quantity of mineral during last five years is not available because 

monthly production report (MPR) is not submitted by the lessee in case of minor mineral. 

However as per observations and report from the field staff an average of 200 to 250 

trolleys/dumper per day(During flood season) & 150 to 200 trolleys/ dumpers (During off-

season) of sand can be excavated from this block. 

F) Previous Bidding History of The Block: 

Previous bidding history of the block is attached. 

G) Future Potential For Excavation From The Block: 

This area is enriched with good quality deposits of sand/bhassar which are depleting each 

year.No new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present potential 

H) Any Unique Factor At The Site Of Block Relevant For Determining The Reserve Price: 

Nil. 

 

 



PREVIOUS BIDDING HISTORY OF ORD.SAND BLOCKNO. (3) NEAR DODHA TEHSIL 

KOTMOMIN DISTRICT SARGODHA. 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord. 

Sand Block (3) 

near Dodha. 

28.07.2015 

 

 

 

 

17.07.2017 

 

 

 

13.09.2019 

 

05.10.2019 

 

31.10.2019 

 

29.11.2019 

 

 

 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

65,20,000/- 

 

 

 

 

95,10,000/- 

 

 

 

 

 

 

 

 

 

2,05,00,000/- 

 

 

 

 

Bid accepted. Work order was issued on 

19.08.2015.The lease was cancelled due to 

non-payment of 4th installment and 

possession of the area was taken on 

08.03.2017. 

Bid accepted. Work order was issued on 

24.07.2017.The lease completed its tenure 

and possession of the area was taken on 

24.07.2017. 

 

No Bid. 

 

Auction could not be held due to status quo 

granted by L.H.C Lahore. 

          ------------Do----------- 

Bid accepted. Work order was issued on 

21.12.2019.The lease period will be expire 

on 20.12.2021. 

 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 



 

ORD. SAND BLOCK NO. (1) NEAR DODHA,TEHSIL KOTMOMINDISTRICT 

SARGODHA. 

 

A)  Geological Survey, Location Of Block And Assessment Of Mineral In The Block:  

Geologically Alluvial Sand/Bhassar deposits are abundantly available in the block and can be 

easily excavated. This block is situated in the bed of cultivated lands which are depleting each 

year. This block comprises over an area of 497.417 acres. Good quality of Sand/Bhassar is 

available. This block mainly feeds Sargodha City, Pindi Bhattian, Kotmomin, Sial Morr and 

adjacent villages and towns.  However it attracts the consumers of nearby zones that are 

situated in the radius of 10 km of this zone. 

B) Quality Of The Mineral In The Block: 

Good quality of sand/bhassar is available in all the area. Most of the area of this block consists 

upon cultivated lands. However sand having bed 10-12 feet is available after removing 04 to 05 

feet soil/overburden in the cultivated lands. 

C) Availability Of Access Road To The Block: 

This block is easily accessible through metal roads namelySargodhato Lahore Road. 

D) Accessibility To The Market And Consumption Of Mineral in The Block: 

This block mainly feeds the market of Sargodha, Kot momin, Sial Morr and partially feeds the 

market of Pindi Bhattianin flood season. This block is situated on the main road leading from 

Sargodhato LahoreRoad. 

E) Average Excavated Quantity Of The Mineral From This Block During Last 5 Years: 

The average excavated quantity of mineral during last five years is not available because 

monthly production report (MPR) is not submitted by the lessee in case of minor mineral. 

However as per observations and report from the field staff an average of 150 to 200 

trolleys/dumper per day (During flood season) & 100 to 150 trolleys/ dumpers (During off-

season) of sand can be excavated from this block. 

F) Previous Bidding History of The Block: 

Previous bidding history of the block is attached. 

G) Future Potential For Excavation From The Block: 

This area is enriched with good quality deposits of sand/bhassar which are depleting each year. 

No new project is being launched in vicinity in near future as per available information 

therefore ordinary sand excavation potential can be estimated +/- 10% of the present potential 

H) Any Unique Factor At The Site Of Block Relevant For Determining The Reserve Price: 

NIL 

 

 



 

Previous Bidding History Of Ord. Sand Block No. (1) Near Dodha 

District Sargodha 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord. 

Sand Block (1) 

Near Dodha 

 

 

 

 

 

 

 

16.08.2016 

 

 

 

15.08.2018 

 

 

27.09.2021 

18.10.2021 

08.11.2021 

 

01.01.2022 

 

 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

90,10,000/- 

 

 

 

2,51,00,000/- 

 

 

 

 

 

 

5,03,00,000/- 

Bid was accepted. Work order was issued on 

03.09.2016. The lease completed its tenure and 

possession was taken over on 03.09.2018. 
 

Bid was accepted. Work order was issued on 

02.12.2019. The lease completed its tenure and 

possession was taken over on 02.12.2021. 

No Bid. 

No Bid. 

No Bid. 

 

Bid was accepted. Work order was issued on 

25.01.2022. Lease completed its tenure and 

possession was taken over on 25.01.2024. 
No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

 

 

 



ORD. SAND ZONE NO. (7)  (REVISED) NEAR KHAMB NAU, GHULLA PUR, MARRAY, 

DOLAT PUR, ADRAHAMA  TEHSIL KOTMOMIN,  

DISTRICT SARGODHA 

 

A)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically alluvial sand deposits are abundantly available in the zone and can be easily 

excavated. This zone is situated in the old bed of Buddhi Nala near Khamb nau, Ghullapur 

Dolat Pur, Marray, Adrahama in tehsil kotmomin District Sargodha. This zone comprises over 

an area of 31597.877 acres. Good quality of sand having bed about 10-12 feet is available 

under 03 to 04 feet soil/overburden. This zone mainly feeds tehsil kot momin & Bhalwal 

however during the flood season it attracts the consumers of Talibwala zones that are situated 

in the radius of 10 km of this zone. 

B) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area being old bed of old Buddhi Nala. Most area of 

this zone comprised over cultivated land. However sand having bed 10-12 feet is available 

after removing 03 to 04 feet soil/overburden. 

C) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely SialMorr to Mandi Bahaul Din Road 

and SialMorr to Kotmomin. Kacha road. 

D) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This zone mainly feeds the market of tehsil kotmomin, Bhalwal and partially feeds the market 

of Mandi BahuDin as well as Sargodha. This zone is situated on the main road leading from 

SialMorr to Mandi Bahau Din and SialMorr To Kotmomin. 

E) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations as 

reported by the field staff an average of 60 to 70 trolleys/dumper per day of sand /Bhassar can 

be excavated from this zone. 

F) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

G) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No new 

project is being launched in vicinity in near future as per available information therefore 

ordinary sand excavation potential can be estimated +/- 10% of the present potential 

H) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

During the flood season it attracts the consumers of ord.sand zone (5)upstream & ord.sand  

zone (6)Downstream near Talibwala that is concidered as unique factor.  

 

 

 

BIDDING HISTORY OF ORD. SAND ZONE NO. (7) NEAR KHAMB NAU, GHULLA PUR, 

DOLAT PUR, MARRAY, ADRAHAMA (REVISED) TEHSIL KOTMOMIN 

DISTRICTSARGODHA._____________________________________________________ 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-Ord, 

Sand Zone No.  

(7) near Khamb 

Nau, Gulla Pur, 

18-07-2016 

 

 

 

2,02,00,000/- 

 

 

 

Bid was accepted and the work order was issued 

on 17-08-2016. Lease was revoked due to non-

payment of 3rd installment and possession of the 

area was taken over on 25-09-2017.  



 

 

Dolat Pur, 

Marray, 

Adraham  

 

19.12.2017 

 

 

 

 

29.09.2020 

 

15.10.2020 

04.11.2020 

19.12.2020 

09.01.2021 

28.01.2021 

18.03.2021 

05.04.2021 

26.04.2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

 

 

 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

 

4,25,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6,50,00,000/- 

 

 

 

Bid was accepted. Work order was issued on 

04.04.2018.The lessee completed the tenure, Due 

to Lock Down of Covid-19 the possession of the 

area was taken over on 18.04.2020. 

 

Due to non-approval of the Govt. the zone could 

not be auctioned. 

------do--------- 

------do--------- 

------do--------- 

------do--------- 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

Bid was accepted. Work order was issued on 

09.02.2022. The lessee was cancelled due to non-

payment of 3rd installment and possession was 

taken over on 09.02.2023. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



ORD. SAND BLOCK  NO. (1) NEAR CHAK NO.60 S.B ,TEHSIL SILLANWALI 

DISTRICT SARGODHA 

 

A)  Geological Survey, Location Of Zone And Assessment Of Mineral In The Zone:  

Geologically Alluvial sand deposits are abundantly available in the block and can be easily 

excavated. This block is situated in the bed of cultivated lands which are depleting each year. This 

block comprises over an area of 490.13. Good quality of sand is available. This block mainly feeds 

Sillanwali City, Shaheen Abad and adjacent villages and towns.  However it attracts the consumers 

of nearby block/ zones that are situated in the radios of 10 km of this block. 

B) Quality Of The Mineral In The Zone 

Good quality of sand is available in all the area. Most of the area of this block consist upon 

cultivated lands. However sand having bed 10-12 feet is available after removing 05 to 06 feet 

soil/overburden in the cultivated lands. 

C) Availability Of Access Road To The Zone: 

This zone is easily accessible through metal roads namely Sillanwali to 46 adda road. 

D) Accessibility To The Market And Consumption Of Mineral in The Zone: 

This block mainly feeds the market of Sillanwali, Shaheen Abad and partially feeds the 

market of Barrana Tarkhanwala Zone District Chiniot in flood season. This block is situated 

on the main road leading from Sillanwali to 46 adda Road. 

E) Average Excavated Quantity Of The Mineral From This Zone During Last 5 Years 

The average excavated quantity of mineral during last five years is not available because no 

monthly production report (MPR) is submitted by the lessee. However as per observations as 

reported by the field staff an average of 35 to 50 trolleys/dumper per day of sand can be 

excavated from this zone. 

F) Previous Bidding History of The Zone 

Previous bidding history of the zone is attached. 

G) Future Potential For Excavation From The Zone  

This area is enriched with good quality deposits of sand which are depleting each year.No 

new project is being launched in vicinity in near future as per available information therefore 

ordinary sand excavation potential can be estimated +/- 10% of the present potential 

H) Any Unique Factor At The Site Of Zone Relevant For Determining The Reserve Price: 

Ordinary Sand Barrana Tarkhanwala Zone District Chiniot is adjacent to this block. As impact 

of subject block on the consumption market of Ord.Sand zone Barrana Tarkhanwala Zone 

during the flood season is considerable. Therefore, weightage factor of 50% of the base price 

has been added to rationalize its reserve price that is considered as unique factor.  

 

  



 

 

 

Previous Bidding History Of Ordinary Sand Block No. (1) near Chak No. 60 

S.B Tehsil Sillanwali District Sargodha 

 

Name of 

Block/Zone 

Date of 

Auction 

Bid Money 

Received 
Remarks 

ML-SRG-     

Ord. Sand 

Block No. (1) 

Chak No. 60 

S.B. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

13-05-2014 

 

 

 

18-07-2016 

 

 

 

14-03-2017 

11-04-2017 

16-05-2017 

17-07-2017 

16-08-2017 

12-09-2017 

21-11-2017 

 

19-12-2017 

 

 

 

13-09-2019 

05-10-2019 

To 

31-10-2019 

29-11-2019 

To 

18-03-2020 

11-04-2020 

 

21-05-2020 

06-06-2020 

29-09-2020 

15-10-2020 

04-11-2020 

19-12-2020 

09-01-2021 

28-01-2021 

18-03-2021 

05-04-2021 

26-04-2021 

18.06.2021 

01.07.2021 

19.07.2021 

27.09.2021 

 

70,00,000/- 

 

 

 

1,50,00,000/- 

 

 

 

 

 

 

 

 

 

 

 

4,00,00,000/- 

 

Bid was accepted work order was issued on     

10-07-2014. Lease completed its tenure and 

possession area was taken over on 10-07-2016. 

 

Bid was accepted work order was issued on     

05-08-2016. Due to nonpayment of 2nd 

installment possession of the area was taken over 

on 06-02-2017. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

No bid. 

 

Bid was accepted work order was issued on     

04-04-2017. Due to nonpayment of 3rd 

installment possession of the area was taken over 

on 16-07-2019. 

No Bid. 

Auctioned could not be held due to status quo 

issued by the Lahore High Court Lahore. 

 

 

Block remained (04) times No Bid. 

 

Auctioned could not be held due to Lock Down 

of Covid-19. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 



18.10.2021 

08.11.2021 

01.01.2022 

22.01.2022 

12.02.2022 

09.05.2022 

31.05.2022 

20.06.2022 

16.08.2022 

13.09.2022 

11.10.2022 

30.11.2022 

26.12.2022 

23.01.2023 

10.04.2023 

10.05.2023 

10.06.2023 

11.09.2023 

02.10.2023 

01.11.2023 

12.12.2023 

23.12.2023 

13.01.2024 

25.03.2024 

17.04.2024 

08.05.2024 

25.06.2024 

20.07.2024 

12.08.2024 

16.11.2024 

02.12.2024 

17.12.2024 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 

No Bid. 
 


